
 
tEew dsanzh; fo'ofon~;ky; 

Central University of Jammu 
jk;k&lwpkuh ¼ckxyk½] ftyk lkack&181143] tEew ¼tEew ,oa d'ehj½ 

Rahya-Suchani (Bagla), District: Samba – 181143, Jammu (J&K) 
               ===================================================== 

 

OPEN TENDER 

FOR 

Construction of playground (Basket ball , volley ball & 

Badminton/multipurpose court) along with proper fencing in  Central 

University of Jammu, Bagla  

Rahya-Suchani , Distt. Samba . 

 

NIT-   03/2021-22          

 

 

 

Estimated Cost                                              2578146/- 
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SECTION  1 
 

LIST OF IMPORTANT DATES 

PRESS NOTICE 

NOTICE INVITING TENDER 
NIT  No.:- 03 /2021-22______     

 

     Name of work: -       Construction of playground (basket ball, volley wall & 
Badminton/multipurpose court in Central University of Jammu, Bagla 
Rahya suchani , Distt. Samba 

 
Completion Period for construction:  60 days 

 
2.1 Defect Liability period is:    12 Month  
 
1. Date of Issue of Notice Inviting Bid   30-09-2021 

2. Period of downloading Tender 
Documents :- 

30-09-2021 upto 15:00 Hrs 
To 

21-10-2021 upto 12:00 Hrs 
  
 Places(s) 

 https://cujammu.euniwizarde.com 
 

3. Time, date and Place of pre-bid Meeting 06-10-2021 at 15:00 Hrs 
  
  

Place : Office of the Executive Engineer, 
Central University of Jammu 
 
 

4. Deadline for Receiving Bids 21-10-2021 
 
12:00 Hrs  

5. Time and date for opening Technical 
Bid/Bids  

21-10-2021 at 15:00 Hrs 

6. Time and Date of opening Financial Bid To be notified after bid evaluation is completed 
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7. Place of opening Bids Place 
Office of the Executive Engineer, Central 
University of Jammu 

8. Last Date of bid validity  

9. Officer Inviting Bids Executive  Engineer, CUJ 

 
 

Designation:  Executive Engineer, Central 
University of Jammu. 

  
 

Address.:- 

Rahya- Suchani (Village – Bagla), Distt. 
Samba (J&K)-181143 
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OFFICE OF THE  EXECUTIVE ENGINEER, 
CENTRAL UNIVERSITY OF JAMMU  

 
NOTICE INVITING TENDER 

 
e- NIT No.:- 03/2021-22 

 
Executive Engineer, Central University of Jammu (CUJ) for and on behalf of the Vice Chancellor, Central 
University of Jammu, invites e-tenders on Percentage (%age ) basis from approved and eligible Contractors 
registered with  UT J&K . CPWD, Railways, MES, BRO and other State/Central Governments for the following 
work :- 

 
1. The Bidding documents can be downloaded from the website https://cujammu.euniwizarde.com  from   

30-09-2021 (15:00 Hrs) to   21-10-2021 (12:00Hrs) 
a. The Bids shall be deposited in electronic format on the website 

https://cujammu.euniwizarde.com from   30-09-2021 (15:00 Hrs) to  21-10-2021 (12:00Hrs). 
The bids received will be opened at 15:00 Hrs on   21/10/2021     on line.   

 

b. The complete bidding process will be on line. 
 

c. A Pre-bid meeting will be held on   06/10/2021 at 15:00 Hrs  in the office of the Executive 
Engineer, Central University of Jammu to clarify the issues and to answer question on any matter 
that may be raised at that stage as stated in Clause 8 of Instruction to Bidders (ITB) of the Bidding 
documents 

 

d. Technical  bids of bidders shall be opened on line  in the office of Executive Engineer, Central 
University of Jammu  on or after   21-10-2021 at 15:00 Hrs   

2. Bid document can be seen at and downloaded from the website https://cujammu.euniwizarde.com/ Bid 
document contain information of qualifying criteria for bidder, specifications, bill of quantities, conditions 
and other details. 

3. The site for the work is available. 
              Executive Engineer,  

Central University of Jammu 
Rahya- Suchani (Village – Bagla),  

Distt. Samba (J&K)-181143 

 
 
 

S. 
No 

Name of Work Name of 
Division 

Estimated 
Cost of 

Constructi
on(Rs.) 

Time 
Allowed for 
completion 

Schedule Time and 
date of opening of 

tender 

Class of Contractor 

1 2 3 4 5 6 7 
 

1. 
Construction of 
playground(basket ball 
, volley ball    & 
Badminton/multipurpo
se court) in central 
university of Jammu  

 
Engineerin

g Wing, 
Central 

University 
of Jammu   

 
2578146/- 

 
 

60 
Days 

 
 

 21/10/2021 at 
15:00 

Class D or Above 
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OFFICE OF THE  EXECUTIVE ENGINEER,                                                                    
CENTRAL UNIVERSITY OF JAMMU 

  

NOTICE INVITING TENDER 
 

e- NIT No.:-  03/ 2021-22 
 

Executive Engineer, Central University of Jammu (CUJ) for and on behalf of the Vice Chancellor, Central 
University of Jammu, invites e-tenders on Percentage (% age) basis from approved and eligible Contractors 
registered with UT J&K, CPWD, Railways, MES, BRO and other State/Central Governments for the following 
work:- 

 

 
1. The Bidding documents can be downloaded from the website https://cujammu.euniwizarde.com  from   

30-09-2021 (15:00 Hrs) to   21–10-2021 (12:00Hrs) 
2.  

a. The Bids shall be deposited in electronic format on the website 
https://cujammu.euniwizarde.com from   30-09-2021 (15:00 Hrs) to  21-10-2021 (12:00Hrs). 
The bids received will be opened at 15:00 Hrs on   21/10/2021     on line.   

 
b. The complete bidding process will be on line. 
 
c. A Pre-bid meeting will be held on   06/10/2021 at 15:00 Hrs  in the office of the Executive 

Engineer, Central University of Jammu to clarify the issues and to answer question on any matter 
that may be raised at that stage as stated in Clause 9 of Instruction to Bidders (ITB) of the Bidding 
documents 

 
d. Technical  bids of bidders shall be opened on line  in the office of Executive Engineer, Central 

University of Jammu  on or after   21-10-2021 at 15:00 Hrs   
3. Bid document can be seen at and downloaded from the website https://cujammu.euniwizarde.com/ Bid 

document contain information of qualifying criteria for bidder, specifications, bill of quantities, conditions 
and other details. 

4. In case it is observed that the bidder has uploaded fake documents, Bid security declaration clause would 
be invoked and his case will be recommend for debarment in further tendering for one year.  

 

5. The site for the work is available. 
 

6. 6. Bids must be accompanied by duly signed and stamped Bid Security Declaration (BSD) as specified in 
Annexure-B.  

   

                                                                                                                          

S. 
No 

Name of Work Name of 
Division 

Estimated 
Cost of 

Constructio
n(Rs.) 

Time 
Allowed for 
completion 

Schedule 
Time and date 
of opening of 

tender 

Class of Contractor 

1 2 3 4 5 6 7 
 

1. 
Construction of 
playground(basket ball 
, volley ball & 
badminton/multipurp
ose court) in central 
university of Jammu  

 
Engineeri
ng Wing, 
Central 

Universit
y of 

Jammu   

 
 

2578146/- 

 
 

60 
Days 

 
  21-10-2021  

15:00 Hrs 

 
Class D or Above  
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i. Financial Bids will be opened in the Committee room, Central University of Jammu. If the office 
happens to be closed on the date of opening of the bids as specified, these will be opened on the 
next working day or any subsequent date at the same time and venue. 

 
ii. Financial bid will be downloaded and opened only after technical evaluation is complete and 

financial bids of only those bidders will be opened who are technically substantially responsive. 
 

7. The bid for the work shall remain open for acceptance for a period of 120 days from the date of opening of 
bids. If any bidder/tenderer withdraws his bid/tender before the said period or makes any modifications in 
the terms and conditions of the bid, his Bid security declaration would be invoked. 
 

8. No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative duties 
in an Engineering Department of the State Government/University is allowed to work as a Contractor for a 
period of two years after his retirement from Government service, without permission of the Government. 
This contract is liable to be cancelled if either the contractor or any of his employees is found any time to 
be such a person who had not obtained the permission of the Government as aforesaid before submission 
of the tender or engagement in the Contractor’s Service. 

 
9. Tender drawings are uploaded with tender and are to be downloaded with the Bid . Bidder are also 

required to submit detailed construction drawings along with the bid. 
 

10. Other details can be seen in the bidding documents.  
 

11. INSTRUCTIONS TO BIDDERS FOR E-TENDER: 
 
 

Special Instructions for e-Tender. Submission of online Bids is mandatory for this Tender. For conducting 
electronic tendering, CUJ is using the portal https://cujammu.euniwizarde.com of M/s ITI Ltd, a Government of 
India Undertaking. 
 
 
 
 

1.0 Tender Bidding Methodology: 
 

The offer should be submitted through e-tendering mode in the website  https://cujammu.euniwizarde.com 
containing two e-bid viz. Technical and Financial Bid. The Bids will be uploaded along with all signed and scanned 
documents those are required for particular tender. 
Digital Certificate: 
It is mandatory for all the bidders to have class-III Digital Signature Certificate – Signing + Encryption (in the 
name of person who will sign the Bid) from any of the licensed Certifying Agency (Bidders can see the list of 
licensed CA’s from the link www.cca.gov.in) to participate in e-tendering. 
 

 
 

2.0 Registration: 
To participate in the e-tendering submission, it is mandatory for applicants to get registered their firm/company 
in e-tendering portal of ITI. https://cujammu.euniwizarde.com  to have user ID & password from M/s ITI Ltd., 
The Annual registration charges for vendors/suppliers are Rs.2000/+18%GST-per annum (Pay Online). The 
procedure for the registration is as under: 
1) Go to the website  https://cujammu.euniwizarde.com In the home page, click on “Registration” 
2) In the Vendor Registration form, vendor has to fill up the all mandatory applicant details. After submission of 
registration form, you will get the verification link on your registered mail id, after verification you log in your 
account with your user id and password and complete the all activity related to registration etc. Document 
uploading, paid registration fee, after completion of registration payment, you need to send your 
acknowledgement copy on our held desk mail id  helpdeskeuniwizarde@gmail.com    
ewizardhelpdesk@gmail.com for activation of your account. 
3.0  SEARCHING FOR ONLINE TENDER  DOCUMENTS 
There are various search options built in the e-tender Portal, to facilitate bidders to search active tenders by 
several parameters. These parameters could include Tender ID, Item/work id, Title, Date, etc. 
Once the bidders had selected the tenders in which they are interested, bidder can pay the processing fee Rs. 
1000 + 18% GST (NOT REFUNDABLE) by Net-banking / Debit / Credit card then you may download the required 
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documents / tender schedules, Bid documents etc. Once you pay both fees, tenders will be moved to the 
respective “Register” Tab. This would enable the e-tender Portal to intimate the bidders through e-mail in case 
there is any corrigendum issued to the tender document.  
Please feel free to contact ITI Helpdesk (as given below) for any query related to e-tendering. 
 
1. Helpdesk landline No: 011-49606060 

2.  Mr. Anand Singh    +919650970101 

3. Mr. Akshay Kumar  +919355030623 
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                 SECTION 2:    INSTRUCTIONS TO BIDDERS (ITB) 
 

 

1. SCOPE OF BID 

 
The Executive Engineer as a representative of the Vice Chancellor, Central University of Jammu invites 
bids for the Construction of playground (basket ball, volley ball & badminton/multipurpose court) in central 
university of Jammu. The successful Bidder will be expected to complete the work within 60 days. 
     
1.1 Throughout these documents, the terms “bid” and “tender” and their derivatives 

(bidder/tenderer, bid/tender, bidding/tendering etc.) are synonymous. 

 
2. SOURCE OF FUNDS 

 
2.1 The expenditure on the budget will be met from the university funds. 

 
3. ELIGIBLE BIDDERS 

 
3.1 This Invitation for Bids is open to all bidders as defined in the Appendix to ITB. 
 
3.2 Bidders shall provide a declaration of not having declared ineligible for corrupt and fraudulent 

practices in the Central Government, the State Government or any public undertaking, 
autonomous body, authority by whatever name called under the Central or the State 
Government.          
   

4. QUALIFICATION OF THE BIDDER 
 

 
              4.1 Technical Qualification:  

To qualify for award of the contract, each bidder should have completed during last five 
years    FY:, 2016-17, 2017-18, 2018-19,2019-20,2020-21 upto 31/03/2021: 
 
a. Tender shall be opened for contractors with Class D or above. Similar nature of work is 

not mandatory. 
b. One work of civil nature costing more than or equal to 80% or 
c. Two works of Civil nature each costing more than or equal to 50% or  
d. Three works of Civil nature each costing more than or equal to 40%.  
e. A Certificate should be furnished in the tender in respect of the trained applicator for 

laying of sports flooring having an experience of five years in field of sports flooring to 
be submitted with the tender. Only after the verification of the certificates of 
applicator, the bidder shall be technically qualified. Civil works means works related to 
civil Engineering fields. 
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              4.2 Financial Turnover: 

 
I. The bidder should have achieved an Average Annual Financial Turn over in execution of 

Civil Engineering works in any Govt. /semi Govt Organizations/Autonomous 
Bodies/Municipal Bodies/ Public sector Undertaking listed on BSE/NSE,(defined as 
billing for works in progress or completed in all classes of Civil Engineering construction  
works  only)  during   any three out  of the last  five Financial Years ending 31st March 
2021 should be atleast 33% of the estimated cost of work duly certified by the 
Chartered Accountant and should also be duly supported  by  TDS  and Income  Tax 
Returns. The turn over shall be indexed at the rate of 8% per year to bring at current 
price level. 

 
 

5        ONE BID PER BIDDER 
 

5.1 Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one Bid 
will cause the proposals with the Bidder’s participation, to be disqualified. 
 

6.  COST OF BIDDING 
 

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid and 
the Employer will, in no case be responsible or liable for those costs. 

 
 

7.  SITE VISIT 
 

7.1 The site is located in the campus of Central University of Jammu. It is located near village 
Suchani about 8km from NH-44 Rahya- Morh 
 
The Bidder, at his own cost, responsibility and risk is encouraged to visit, examine and 
familiarize himself with the site of works and its surroundings including source of earth, water, 
road aggregates etc. and obtain all information that may be necessary for preparing the Bid 
and entering into a contract for construction of the works. The costs of visiting the site shall be 
at the Bidder’s own expense. He may contact the Executive Engineer incharge of work for any 
guidance relating to site visit. 
 
 

 
 

8   PRE-BID MEETING 
 

8.1 If a pre-bid meeting is to be held, the bidder or his authorized representative is invited 
to attend it as per date, time and address 

 
8.2 The purpose of the meeting will be to clarify issues and to answer the questions on 

any matter that may be raised at that stage. 
 

8.3 The bidder is requested to submit any questions in writing or by cable so as to reach 
the Employer not later than one week before the meeting.. 
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8.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 

bidder. 
 
8.5 The employer will not respond to any queries / request made after pre-bid meeting 

  
 
 

 
9. AMENDMENT OF BIDDING DOCUMENTS 

 
                          9.1. Before the deadline for submission of bids, the Employer may modify the bidding     

documents   by issuing addendum and corrigendum. 
 

9.2 Any addendum and corrigendum thus issued shall be part of the bidding 
documents and shall be uploaded on the official website of the University. 

 
9.3 To give prospective bidders reasonable time to take an addendum/corrigendum 

into account, in preparing their bids the Employer shall extend, as necessary, the 
deadline for submission of bids in accordance with Clause 17 of ITB. 

 

 
10. DOCUMENT COMPRISING THE BID 
 

Part 1 . This shall be named technical bid and shall comprises of list of documents (Bidders 
are advised to use “My Documents” area in their user on Central University of Jammu’s e-
Tendering portal (https://cujammu.euniwizarde.com/) to store their following documents  
which are used in all Tenders and attach these certificates as Non-Statutory documents 
while submitting their bids): 

 

 
1. Copy of Registration Card duly renewed for the Current Financial year. 

2. Successful completion certificate of a work ___________ (specify the work) _______ of 
amount executed during the last five years duly issued by an officer not below the rank of 
Executive Engineer or equivalent/HOD 

3. Copy of Pan Card  

4. Copy of GST Registration Certificate 

5. Affidavit for correct information and all the undertakings required as per the tender shown 
in various clause. 

6. Detail Drawings of the Block/ground. 

7. Bid declaration 

8. Certificates of the Applicator 
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Part II :  It shall be named Financial Bid and will be in electronic format comprising of : 
 

i. Bill of quantities / Form of Bid  
 
 
 

11. Each part shall be separately submitted online. 
         

 
 

12. BID PRICES 
 
 
12.1 The Bidder shall adopt the Percentage Rate as specified in the Form of Bid  
 
12.2 Corrections, if any, shall be made by crossing out, initialing, dating and rewriting. 
 
12.3 All duties, taxes, royalties and other levies, 1% Labour Cess payable by the contractor under the 
contract or for any other cause, shall be included in the rates, prices and total Bid price submitted 
by the Bidder and including of GST. 
 
12.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall 
not be subject to adjustment on any account. 
 

13 CURRENCIES OF BID AND PAYMENT. 
 
13.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All 
payments shall be made in India Rupees 

14 BID VALIDITY 
14.1 Bids shall remain valid for a period of one hundred twenty days (120) days after the deadline date 
for bid submission specified in Clause 17 of ITB. A bid valid for a shorter period shall be rejected by the 
Employer as non-responsive 
 
14.2 In exceptional circumstances, prior to expiry of the original time limit, the employer may request 
the bidder to extend the period of validity for a specified additional period. The request and the 
bidder’s responses shall be made in writing. A bidder agreeing to the request will not be required or 
permitted to modify his bid in compliance with Clause 15 of ITB in all respects. 
 

15. EARNEST MONEY 
   Nil as per latest Government Guidelines. 
     Bidders will have to submit a Bid Security Declaration as per Annexure-B. 
Bid Security declaration shall be executed in case the bidder  

 Withdraws its bid during the period of Bid validity as per the clause 14.1 of ITB 
 If The Bidder fails to sign the contract in accordance with clause 20.0 of ITB. 
 If The Bidder Fails To Furnish Performance Guarantee In Accordance With ITB Clause 21.1 

 
 
 
 
 



  

Page 13 of 39 
 

D. SUBMISSION OF BIDS 
 
 
16. SUBMISSION OF BIDS 
 
16.1 The Bidder shall submit separately “Technical Bid” and “Financial Bid”.   

 
Technical Bid: to be opened on   21-10-2021 at 15:00 Hrs in the presence of Technical Bid 
Opening Committee.  
 
Financial Bid: Shall be opened of technically qualified bidders only. 
 

17. DEADLINE FOR SUBMISSION OF BIDS 
 
17.1 Complete Bids (including Technical and Financial) must be submitted online not later than the   

21-10-2021 upto 12:00 hrs.   
 
17.2 The employer may extend the deadline for submission of bids by issuing an amendment in 

accordance with Clause 9 of ITB, in which case all rights and obligations of the Employer and 
the bidders previously subject to the original deadline will then be subject to the new 
deadline. 

 
 
 

F. AWARD OF CONTRACT 
 
18. AWARD CRITERIA 
 
18.1  The Employer will award the contract to the Bidder whose Bid has been determined: 

 
i) To be substantially responsive to the bidding documents and who has offered 

the lowest evaluated Bid price, provide that such Bidder has been determined 
to be (a) eligible in accordance with the provisions of Clause 4.1 of ITB, and (b) 
qualified in accordance with the provisions of Clause 4.2 of ITB; and 

 
ii) To be within the available bid capacity adjusted to account for his bid price 

which is evaluated the lowest in any of the package opened earlier than the 
one under consideration. 

  
 
 

19. EMPLOYER’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 
 
19.1 The Employer reserves the right to accept or reject any Bid, and to cancel the bidding 

process and reject all bids, at any time prior to the award of contract, without thereby 
incurring any liability to the affected Bidder or bidders or any obligation to inform the 
affected bidder or bidders of the grounds for the Employer’s action 
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20. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT 
 
20.1 The Bidder whose Bid has been accepted will be notified of the award by the employer 

prior to expiry of the bid validity period by Email and confirmed by registered letter. 
This letter will state the sum that the employer will pay to the contractor in 
consideration of the execution, completion by the contractor as prescribed by the 
contract (hereinafter and in the Contract called the “Contract Sum”).    

 
20.2 The notification of award will constitute the formation of the contract subject only to 

the furnishing of a performance security in accordance with the provision of Clause 21. 
 
20.3 The agreement will incorporate all agreements between the Employer and the 

successful Bidder after the performance security is furnished. 
 

20.4 Upon the furnishing by the successful Bidder of the performance security, the 
employer will promptly notify the other bidders that their bids have been 
unsuccessful. 

 
21. PERFORMANCE SECURITY 

 
21.1 Within 15 (ten) days after receipt of the letter of Acceptance, the successful Bidder 

shall deliver to employer a Performance Security @ 3% of tender cost    having validity 
upto 14 months from the completion of work . EMD will be released after submission 
of performance security.  
 

21.2 In case L-1 bidder fails to deposit the performance security within 10 days from the 
date of intimation, offer will be given to 2nd lowest bidder on the rates of 1st lowest 
bidder if acceptable to him (2nd lowest bidder). In case the 2nd lowest bidder declines 
the offer, the department will be at liberty to invite the fresh tenders.  
  

 
21.3 The performance security shall be in the form of Fixed Deposit Receipts/Call Deposit 

Receipt/Bank guarantee (A/C PAYEE DEMAND DRAFT/FIXED DEPOSIT RECEIPT/BANK 
GUARANTEE) from a scheduled nationalized bank, in the name of the Finance Officer, 
Central University of Jammu. 
 

21.4 Failure of the successful Bidder to comply with the requirements of Clause 22 shall 
constitute sufficient grounds for cancellation of the award and debarred for the period 
of two year from the bid due date to participate in any tender floated by CUJ. The bid 
of the vendor shall not be entertained by CUJ. He will also be debarred from 
participating in bids under requisite heads for one  year. 
 

21.5      If the Bid of the successful Bidder is seriously unbalanced i.e less by 15% or more of 
the advertised amount the of work to be performed under the contract, the employer 
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may require the Bidder to produce detailed price analysis for any or all Items of the 
Bill of quantities to demonstrate the internal consistency of those prices with the 
construction methods and schedule proposed. After evaluation of the price analysis, 
the Employer may require that the amount of the performance security set forth in 
Clause 22.1 of ITB be increased at the expense of the successful Bidder to a level 
sufficient to protect the Employer against financial loss in the event of default of the 
successful Bidder under the contract. In such case, the bidder i.e L-1 bidder shall 
furnish an additional Performance Security in shape of BG @ 5% of the advertised 
amount from any nationalized Bank , for the period exceeding Completion date by two 
months,   after opening of financial bid. 
 
 

 
22. CORRUPT OR FRAUDULENT PRACTICES 
 

The employer requires the bidders/contractors to strictly observe the laws against 
fraud and corrupt practices enforce in India, namely, prevention of corruption Act, 
1988. 
 

23. Advance Payment: No Advance Payment whatsoever shall be made by the department 
to the Contractor. 
 

24. Secured Advance Payment: No Secured Advance Payment whatsoever shall be made 
by the department to the Contractor against the material brought to site. 
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APPENDIX  TO  ITB 

 
The Employer should fill out this Appendix to ITB before issuing the bidding documents.                              
The insertions should correspond to the information provided in the Invitation for Bids. 
 

Instructions to Bidders 
 

CLAUSE REFERENCE 
 
(1.1) The Employer Is    The Vice Chancellor, Central University of Jammu 

 

The Works is     : Construction of playground (basket ball & volley ball) in central 
university of Jammu 

(2.1) The Place         :   Rahya-Suchani , Distt. Samba-181143 
 

(3.1) Eligible Bidders are:   As per tender condition in the NIT  
   

(4.1).  The contact person is:   Er. Vishal Bargotra  
Designation:    Executive Engineer 
Address: Rahya- Suchani (Village – Bagla), Distt. Samba (J&K)-181143 
Telephone No.    7889841455 
 
 

(5.1).  Place, Time and Date for pre-bid meeting are: 
 

Office of the Executive Engineer, Central University of Jammu, Rahya- Suchani (Village 
– Bagla), Distt. Samba (J&K)-181143 
Time:    15:00 Hrs 
Date:      06-10-2021 

 
(6.1). The other documents required are: As detailed in the relevant sections of this 

document.   
(7.1). The date, time and place for opening of the technical Bids are: 

(A) Technical Bids 
Date:    21-10-2021  
Time:  15:00 Hrs 
Place:  Office of the Executive Engineer, Central University of Jammu, Rahya- 

Suchani (Village – Bagla), Distt. Samba (J&K)-181143 
 

(B) Financial Bid (For qualified bidder as) 
 
Date: Qualified Bidder will be informed  after  bid evaluation is completed 
 
Place:  Committee Room, Central University of Jammu, Rahya- Suchani 

(Village – Bagla), Distt. Samba (J&K)-181143 
 

(8.1).  The amount and validity period of the Performance Guarantee is: 
 
Amount:   3% of total amount quoted by Bidder 
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Validity period: 
 
(i) Performance security shall be valid upto expiry of two months after intended 

Defect Liability Period. 
 

(ii) Additional Performance Security @ 5%of tender cost shall be valid upto two 
months after the expiry of intended completion date. 
         

           
                                                              For and on behalf of Vice Chancellor, Central University of Jammu 

 
 
 

               Executive Engineer 
           Central University of Jammu  
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SECTION: 3 

 
GENERAL CONDITIONS OF CONTRACT 

 
  

 GENERAL  CONDITIONS  OF  CONTRACT 
 
 

A. GENERAL 
 
1.      LANGUAGE AND LAW 
 

1.1 The language of contract and the law governing the Contract are stated in Contract Data. 
 

 

2. ENGINEER-IN-CHARGE’S DECISIONS 
 

2.1 Except where otherwise specifically stated, the Engineer-in-charge will decide contractual matters 
between the employer and the contractor in the role representing the employer. However, if the 
Engineer-in-Charge is required under the rules and regulations and orders of the employer to obtain 
approval of some other authorities for specific actions, he will do so before such action. 

 

2.2 Except as expressly stated in the contract, the Engineer-In-Charge shall not have any authority to relieve 
the contractor of any of his obligations under the contract unless and until approved by the Accepting 
Authority/Employer. 

 

3. DELEGATION 
 

3.1 The Engineer-in-charge with the approval of the Accepting Authority may delegate any of his duties and 
responsibilities to other people after notifying the contractor and may cancel any delegation after 
notifying the contractor. 
 

 
4. COMMUNICATION 
 

4.1 Communication between parties that are referred to in the conditions shall be effective only when in 
writing. A notice shall be effective only when it is delivered. 

 

5. OTHER CONTRACTORS 
 

5.1 The contractor shall cooperate and share the site with other contractors, public authorities utilities and 
the employer between the dates given in the schedule of other contractors as referred to in the 
contract Data. The Contractor shall also provide facilities and services for them as described in the 
schedule. The Employer may modify the schedule of other contractors and shall notify the contractor of 
any such modification. 

 
5.2 The contractor should take up the works in convenient reaches as decided by the Engineer-in-Charge to 

ensure there is least hindrance to the smooth flow of traffic including movement of vehicles and 
equipment of other contractors till the completion of the works.  

 
6. PERSONNEL 
 

6.1 The contractor shall employ for the construction work, the technical personnel named in the contract 
data or other technical persons with the approval of the Engineer-in-Charge. The Engineer-in-Charge 
will approve any proposed replacement of technical personnel only if their relevant qualifications and 
abilities are substantially equal to or better than those of the personnel stated in the contract data. 
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6.2 If the Engineer-in-Charge asks the contractor to remove a person who is a member of the contractor’s 

staff or work force stating the reasons, the contractor shall ensure that the person leaves the site within 
seven days and has no further connection with the works in the contract. 

 
7. EMPLOYER’S AND CONTRACTOR’S RISKS 
 

7.1 The Employer carries the risks, which this Contract states are “Employer’s risks” and the contractor 
carries the risks, which this Contract states are “Contractor’s Risks”. 

 
8. EMPLOYER’S RISKS 
 

8.1 The Employer is responsible for the excepted risks, which are (a) in so far as they directly affect the 
execution of the works in the Employer’s country the risks of war, invasion, act of foreign enemies, 
rebellion, revolution, insurrection or military or usurped power civil war riot commotion or disorder 
(unless restricted to the Contractor’s employees) natural calamities and contamination from any 
nuclear fuel or nuclear waste or radioactive toxic explosive or (b) a cause due solely to the design of the 
Works other than the Contractor’s design. 

 
9. CONTRACTOR’S RISKS 

 
9.1 All risks of loss of or damage to physical property and of personal injury and death which arise during 

and in consequence of the performance of the contract other than the excepted risks referred to in 
Clause 10.1, are the responsibility of the contractor. 

 
10. INSURANCE 

 
10.1 The contractor at his cost shall provide in the joint names of the employer Authority and the 

Contractor, insurance cover from the Start Date to the end of the Defects Liability Period in the 
amounts and deductibles stated in the Contract Data for the following events which are due to the 
Contractor’s risks. 

 
a) Loss of or damage to the works, plant and materials 
b) Loss of damage to Equipment; 
c) Loss of or damage to property (Except the works, plant, materials and Equipment ) in 

connection with the contract ; and 
d) Personal injury or death                 
 

10.2 Insurance policies and certificates for insurance shall be delivered by the contractor to the Engineer-in-
Charge for approval before the Start Date. All such insurance shall provide for compensation to be 
payable in India Rupees to rectify the loss or damage incurred. 

 
10.3 Alterations to the terms of insurance shall not be made without the approval of the Engineer-in-Charge. 

 
10.4 Both parties shall comply with any conditions of the insurance policies. 
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11. List of Approved Materials: -  
 

 
 

12. QUERRIES ABOUT THE CONTRACT DATA 
 

12.1 The Engineer will clarify queries on the contract data. 
 

Sr.No Description of Items  Make as per the tender 

1 CEMENT ULTRATECH, ACC, AMBUJA 

2 ACP SHEET ALSTRONG 

3 Color coated sheet JK SHINE 

5 
STEEL PRIMER  ICI, NEROLAC, ASIAN PAINTS. 

6 G.I. / M.S. PIPE 
SAIL, TATA STEEL Ltd.,Rinl, Jindal steel & power Ltd. And 

JSW Steel Ltd., 

7 False Ceiling 

Metal Saint Gobain, Armstrong, Aura (Asipl), 
Dexune, Gyptech Acoustic System. 
 

8 Multipurpose Locks, 
Godrej, DORSET.DORMA HAFELE, GEZE 
 

9 

Anodised Aluminum Hardware 
(Heavy Duty) 
 

Hardima, Everite, Giesse 
 

10 

Aluminum - Windows, Glazing 
And Partitions. 
 

Jindal, Indalco, Hindalco, Bhoruka. 
 

11 

Glazing Structural / Suspanded / 
Skylight 
 

Saint Gobain, Glaverbel, Pilkington 
 
 

12 

Float Glass, Frosted Glass  
 
 

Saint Gobain, Asahi,Pilington, Viracon 
 

13 EPDM Gasket Hanu/ Anand ,Raven,Zero 

14 

Lights  with fixtures for false ceiling  of 18w / 15w  
/tube  light   
 

Philips,Havells or Equivalent 
 

15 
1 sqm wire for light points 
 

FRLS  type Havells, Polycab  
 

16 
2.5 sqm wire for power point. 
 

FRLS  type Havells, Polycab  
 

17 
4 sqm for Ac connection 
 

FRLS  type Havells, Polycab  
 

18 
Fire Alarm 
 

Apollo smoke detector  
 

19 
3 / 6 pin  sockets 6A / 16A/with full fitting 
 

Philips or Equivalent 
 

20 
Spn 32A Full Fitting 
 

Philips , Havells or Equivalent 
 

21 Multipurpose Cement Board Gyproc, Ramco, Everest  

22 
Batten 
  

23 
Exhaust Fan  200mm/250mm 
 

Crompton or Havells  
 

24 Steel Reinforcement 
SAIL, TATA STEEL Ltd.,Rinl, Jindal steel & power Ltd. And 
JSW Steel Ltd., ;  Fe 415 
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13. CONTRACTOR TO CONSTRUCT THE WORKS 
 

13.1 The Contractor shall construct and install and maintain the Works in accordance with the Specifications 
and Drawings 

 

14. THE WORKS TO BE COMPLETED BY THE INTENDED COMPLETION DATE. 
 

14.1 The Contractor may commence execution of the works on the start date and shall carry out the works 
in accordance with the programme submitted by the Contractor as updated with the approval of the 
Engineer-in-charge and complete them by the Intended Completion Date. 

 
15. APPROVAL BY THE ENGINEER-IN-CHARGE. 

 
15.1 The Contractor shall submit specifications and drawings showing the proposed Temporary works to the 

Engineer-in-Charge who is to approve them. 
 
 

15.2 The contractor shall be responsible for design of Temporary works. 
  

15.3 The Engineer-in-Charge’s approval shall not alter the Contractor’s responsibility for design of the 
Temporary works. 

 

15.4 The Contractor shall obtain approval of third parties to the design of the Temporary works where 
required. 

 

15.5 All Drawings prepared by the contractor for the execution of the temporary permanent works are 
subject to prior approval by the Engineer –in-charge before execution of such works. 
 

15.6 All equivalent brands shall be ISI marked and approved by EIC before beung brought to site. 
 

15.7 The contractor shall make all the required shop drawings. 
 

16.     SAFETY 
 

16.1 The Contractor shall be responsible for the safety of all activities on the site. 
 
 

17.      DISCOVERIES 
 

17.1 Anything of historical or other interest or of significant value unexpectedly discovered on the site shall 
be the property of the Employer. The contractor shall notify the Engineer-in-Charge of such discoveries 
and carry out the Engineer’s instructions for dealing with them. 

 
18. POSSESSION OF THE SITE 

 
18.1 The Engineer-in-Charge shall give complete possession of the site to the contractor fifteen days in 

advance of the construction programme. 
 

19. ACCESS TO THE SITE 
 

19.1 The contractor shall allow access to the site and to any place where work in connection with the 
contract is being carried out, or is intended to be carried out to the Engineer-in-Charge and any 
person/persons/agency authorized by: 
 
a. The Engineer-in-Charge. 
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b. The Employer. 
 

 
 

 
20. INSTRUCTIONS 

 
20.1 The Contractor shall carry out all instructions of the Engineer-in-Charge to comply with the applicable 

laws where the Site is located. 
 

21-A    Subletting of Contract: 
 
      Subletting of Contract is not permitted. Moreover Joint Venture is not permitted. 

 
 

21. A. DISPUTE REDRESSAL SYSTEM 
 

21.1 If any dispute or difference of any kind what-so-ever shall arise in connection with or arising out of this 
contract or the execution of works or maintenance of the works there under whether before its 
commencement or during the progress of Works or after the termination/abandonment or breach of 
the contract, it shall in the first instance be referred for settlement to the competent authority i.e. Vice 
Chancellor, Central University of Jammu.  
 
The competent authority shall, within a period of forty-five days after being requested in writing by the 
Contractor to do so, convey his decision to the contractor in respect of every matter so referred. In case 
the work is already in progress, the Contractor shall proceed with the execution of the work, including 
maintenance thereof, pending receipt of the decision of the competent authority as aforesaid, with all 
due diligence. The decision of the competence authority shall be final & binding on both the parties. 
 

 
B. PROCEDURE FOR RESOLUTION OF DISPUTES. 

 
21.2 The Competent Authority mentioned in Clause 22.1 shall give a decision in writing within 45 days of 

receipt of a notification of dispute by adopting any procedure/process as deem fit by such authority. 
However, the competent authority can extend the said time limit of 45 days as deem fit in deciding the 
referred dispute with due intimation to both the parties.  

 
21.3 In the event of any dispute or difference if arises, what so ever will be settled down amicably by 

negotiations. If any dispute which cannot be resolved by negotiation either party may refer the 
claims/dispute to be settled through the province of J&K Arbitration  & Conciliation Act 1997, through 
an arbitrator .The Sole Arbitrator shall be any officer of university whose name is approved by Vice 
Chancellor and decision of such arbitrator shall be binding upon both the parties subject to Jurisdiction 
of courts within Jammu only. 

 
IN WITNESS WHEREOF, the parties through their duly authorized representatives have executed these 
presents (execution whereof has been approved by the Competent Authorities of both the parties) on 
the day, month and year first above mentioned at CUJ, Samba. 
 

21.4  Performance under the contract shall continue even after reference to the dispute resolution authority 
and payments due to the contractor by the employer shall not be withheld unless they are the subject 
matter of the referred disputes. 
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B. TIME  CONTROL  
 
22. PROGRAMME 
 

22.1 Within 05 days of the date of issue of allotment of the contract, the contractor shall submit to the 
Engineer-in-Charge for his approval, the programme showing the general methods, arrangements, 
order and timing for all the activities in the works, along with monthly cash flow forecasts for the 
construction of works. 

 
22.2 An update of the programme shall be a programme showing the actual progress achieved on each 

activity and the effect of the progress achieved on the timing of the remaining works, including any 
changes to the sequence of the activities. 

  
22.3 The Contractor shall submit to the Engineer-in-Charge for approval an updated Programme at intervals 

no longer than 05 days.  
22.4 The Engineer-in-Charge’s approval of the programme shall not alter the contractor’s obligations. The 

contractor may revise the programme and submit it to the Engineer-in-Charge again at any time and 
the revised programme shall show the effect of variations and compensation events. 
 

22.5 Labour for Traffic control/watch and ward as per necessity at site shall be supplied by the firm and 
nothing extra shall be paid in this behalf by the department. 

 
23. EXTENSION OF THE INTENDED COMPLETION DATE 
 
23.1 The Engineer-in-charge shall extend the intended completion date if a compensation event occurs or a 

variation is issued which makes it impossible for completion to be achieved by the intended completion 
date without the contractor taking steps to accelerate the remaining works which would cause the 
contractor to incur additional cost. 

 
23.2 The Engineer-in-Charge shall decide whether and by how much time to extend the intended completion 

date within 30 days of the Contractor asking the Engineer-in-Charge for a decision upon the effects of a 
Compensation Events of variation and submitting full supporting information. If the Contractor has 
failed to cooperate in dealing with a delay, the delay by this failure shall not be considered in assessing 
the new intended completion date. 

 
 

24. DELAYS ORDERED BY THE ENGINEER-IN-CHARGE 
 

24.1 The Engineer-in-Charge may instruct the Contractor to delay or start or progress of any activity within 
the works. Delay/delays totaling more than 05 days will require prior written approval of the 
Competent Authority. 

 
25. MANAGEMENT MEETINGS 
 

25.1 The Engineer-in-Charge may require the contractor to attend a management meeting. The business of a 
management meeting shall be to review the progress of the works. 

 

25.2 The Engineer-in-Charge shall record the business of management meetings and provide copies of the 
record to those attending the meeting. The responsibility of the parties for action to be taken shall be 
decided by the Engineer-in-Charge either at the management meeting or after the management 
meeting and stated in writing to all those who attended the meeting. 
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C. QUALITY  CONTROL 
 
26. IDENTIFYING DEFECTS 

 
26.1 The Engineer-in-Charge shall check the Contractor’s work and notify the contractor of any defects that 

are found. Such checking shall not absolve the contractor from his responsibilities with regard to quality 
of work.  
 

26.2 No payment shall be made without the required test from the authorised lab(s). 
 

 
27. CORRECTION OF DEFECTS NOTICED DURING THE DEFECT LIABILITY PERIOD OF 12 MONTHS   
 

27.1 The Engineer-in-Charge shall give notice to the Contractor of any Defects before the end of Defect 
Liability period which shall begin on completion of work and ends after  12  months. The defects 
liability period shall be extended for as long as defects remain to be corrected.  

 

27.2 Every time notice of defect/defects is given to the contractor, he shall correct the notified 
defect/defects within the length of time specified in the Engineer-in-Charge’s notice. 

  
28.         UNCORRECTED DEFECTS 
 
28.1 If the Contractor has not corrected a defect pertaining to the defect liability period to the satisfaction of 

the Engineer-in-Charge within the time specified in the Engineer-in-Charge’s notice, the Engineer will 
assess the cost of having the defect corrected and the contractor will pay this amount on correction of 
the defect or the same can be recovered from any amount due to him.   
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D.COST  CONTROL  
 
29. BILL OF QUANTITIES 
 
29.1 The bill of quantities shall contain items for the construction, installation, testing and commissioning 

and maintenance during defect liability period of  12 months separately to be done by the Contractor  
 

29.2 The Bill of quantities is used to calculate the contract price and the Contractor is paid for the quantity of 
work done at the rates allotted to him after satisfactory completion of works.   

 
30. VARIATIONS 
 
30.1 Any variation necessitated during the execution of work due to certain technical cogent reasons be 

resorted to only after formal approval from the Vice Chancellor, Central University of Jammu for 
carrying out such deviation is conveyed. The Vice Chancellor, Central University of Jammu shall then 
authorize Executive Engineer issue a variation order. Oral orders of the Engineer-in-Charge for 
Variations unless followed by written confirmation shall not be taken into account. Such variations 
shall form part of the Contract and the contractor shall carry them out and include them in updated 
programme produced by the contractor. 

. 
31. PAYMENT FOR VARIATIONS 
 

31.1 All Extra items if these are within the BOQ or outside the BOQ shall be measured and paid as per Delhi 
Schedule of Rates-2019/lowest market rates including contractor’s percentage.   
   

31.2 The extra Items which do not exist in the Delhi Schedule of Rates -2019 but are found necessary to be 
executed at site, shall be measured and paid as per analyzed rate taking into account the actual cost 
plus applicable taxes and 15% Contractor’s overheads and profit. 

31.3 As far as possible, the rate analysis shall be based on the standard data book and the current Delhi 
Schedule of Rates -2019/lowest market rates of the district of site of work i.e Samba (J&K). The 
decision of the Executive Engineer, CUJ on the rate so determined shall be final and binding on the 
Contractor.  

 

32.         PAYMENTS 
      

32.1 Contractor shall submit RA Bill after the end of each month for the payment. Minimum of 01 and 
Maximum of 02  RA bills  including final bill can be submitted by Contractor. 
 

32.2 Payment  shall be adjusted for deductions for   security deposit other  recoveries  in  terms  of  the  
contract  and  taxes  at  source as   applicable   under   the   law.    
 

32.3 The Employer may appoint   Finance Officer, CUJ as specified in the Contract data (or any other 
competent person appointed by the Employer and notified to the contractor) to make payment 
certified by the Executive Engineer. 
 

32.4 Items of the works for which no rate or price has been entered in the bill of quantities will not be paid 
for by the Engineer-in-Charge and shall be deemed covered by other rates and prices in the contract. 
 

32.5 The payment of items of work when a contractor / firm has quoted rate higher than advertised rate 
shall be paid as per advertised rates only till such time the contractor / firm complete and the finish 
the items of work for which he has quoted less rate than the advertised rates. 
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33. COMPENSATION EVENTS       
 

33.1 The following shall be compensation events unless they are caused by the contractor  
a) The Engineer orders a delay or delays exceeding a total of 15 days. 

 

33.2 If a compensation event would prevent the works being completed before the intended completion 
date the intended completion date shall be extended. The Engineer shall decide whether and by how 
much the intended completion date shall be extended, however no claim on account of extended 
period of time shall be entertained. 
 

34. TAXES 
 

34.1 All duties, taxes, royalties and other levies, 1% Labour Cess, ESIC , PF payable by the 
contractor under the contract or for any other cause, shall be included in the rates, prices 
and total Bid price submitted by the Bidder but including of GST. The employer will perform 
such duties in regard to the deduction of such taxes at source as per applicable law. 

 

35. CURRENCIES 
 

35.1 All payments will be made in Indian Rupees. 
 

36. RETENTION MONEY 
 

36.1 The Employer shall retain Retention money @ Five percent (5%) of the amount from each payment due 
to the contractor until Defect Liability period of the works. 

 

36.2 The Retention money  and additional Performance security  will be released to the contractor as under:-  
 

a) Additional Performance security  as the case may be shall be released after the successful 
completion of work to the satisfaction of the  Engineer-In-Charge and  
 

b) 5% of Retention money of the contractor shall be released after Defect Liability period of   06 
months, is over.    

 

37. LIQUIDATED DAMAGES 
 

37.1 The Time is an essence of the contract. If the contractor is not able to achieve the desired progress as 
stipulated in the prescribed mile stone in the contract data to general condition of the contract at 
S.No.23, the Engineer-in-charge shall have the authority to impose the Liquidated Damages. However, 
in case the Contractor achieves the next mile stone, the amount of the Liquidated Damages already 
withheld shall be restored to the Contractor by adjustment in the payment certificate. 
   

37.2 In the event of failure on part of the Contractor to achieve timely completion of the project including 
any extension of time granted under Clause 24 of GCC, he shall, without prejudice to any other right 
or remedy available under the law to the Employer on account of such breach, pay as agreed 
Liquidated Damages to the Employer and not by way of penalty, as a sum calculated at the rate of 1% 
(one percent) per week or part thereof as stated in the Contract Data. For the period that the 
completion date is later than the intended completion date, Liquidated Damages at the same rate 
shall be levied if the Contractor fails to achieve the Mile Stones prescribed in the Contract Data. Both 
the parties expressly agree that the total amount of Liquidated Damages shall not exceed 10% of 
initial contract price and that the Liquidated Damages payable by the Contractor are mutually agreed 
genuine pre-estimated loss and without any proof of actual damage likely to be suffered and incurred 
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by the Employer & the Employer is entitled to receive the same and are not by way of penalty. The 
Employer may, without prejudice to any other method of recovery, deduct the amount of such 
damages from any sum due, or to become due to the Contractor or from performance security or any 
other dues from Government or Semi-Government body within the State. The payment or deduction 
of such damages shall not relieve the Contractor from his obligations to complete the works, or from 
any other of his duties, obligations or responsibilities under the contract. The Contractor shall use and 
continue to use his best endeavors to avoid or reduce further delay to the works, or any other 
relevant stages. 
 

37.3 It is agreed by the contractor that the decision of the Employer as to the Liquidated Damages payable 
by the Contractor under this clause shall be final and binding, 

 
 

38. SECURITIES      
 

38.1  The performance security equal to 3% of the contract and additional EMD for unbalanced bids shall be 
provided to the Employer not later than the date specified in the letter of acceptance and shall be 
issued in the form given in the contract data and by a schedule commercial bank.  
 

39. COST OF REPAIRS   
 

39.1 Loss or damage to the works or materials to be incorporated in the works between the start date and 
the end of the defects correction periods shall be remedied by the contractor at his cost if the loss or 
damage arises from the contractor’s acts or omissions. 

 
E .FINISHING THE CONTRACT  

 
40. COMPLETION  

 
40.1 The contractor shall request the Engineer-in-Charge to issue a certificate of completion of the works 

and the Engineer will do so upon deciding that the works is completed. 
 

41. TAKING OVER 
 

41.1 The employer shall take over the site and the works within 15 days of the Engineer-in-Charge’s issuing a 
certificate of completion. The contractor shall continue to remain responsible for its routine 
maintenance during the maintenance period of 06 months for main work. 
 

42. FINAL ACCOUNT 
 

42.1 The contractor shall supply the Engineer-in-Charge with a detailed account of the total amount that the 
Contractor considers payable under the contract before the end of the defects liability period. The 
Engineer shall issue a defects liability certificate and certify any final payment that is due to the 
contractor within 30 days of receiving the contractor’s account if it is correct and completed. If it is 
not, the Engineer shall issue within 30 days a schedule that states the scope of the corrections or 
additions that are necessary. If the final account is still unsatisfactory after it has been resubmitted 
the Engineer-in-Charge shall decide on the amount payable to the contractor and issue a payment 
certificate within 30 days of receiving the contractor’s revised account. The payment will be made 30 
days thereafter. 

 
43. Operating and Maintenance Manuals 
 
43.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall 

supply them by the dates stated by Engineer-in-Charge 
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43.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract 
Data, or they do not receive the Engineer’s approval, the Engineer’s approval, the Engineer shall 
withhold the amount stated in the Contract Data from payment due to the Contractor. 

 

44. TERMINATION 
 

45.1 The employer may terminate the contract if the contractor cause a fundamental breach of the contract. 
 

45.2 Fundamental breaches of contract shall include but shall not be limited to the following: 
 

a) The contractor stops work for 28 days when no stoppage of work is shown on the current 
programme and the stoppage has not been authorized by the Engineer-in-Charge. 

 

b) The contractor is declared as bankrupt or goes into liquidation other than for approval, 
reconstruction or amalgamation. 

 

c) The Engineer-in-Charge gives Notice that failure to correct a particular defect is a fundamental 
breach of contract and the contract and the contractor fails to correct it within a reasonable 
period of time determined by the Engineer-in-Charge. 

 

d) The contractor does not maintain a security which is required 
 

e) The contractor has delayed the completion of the works by the number of days for which the 
maximum amount of liquidated damages can be paid as defined in Clause 41. 

 

f) The contractor fails to provide insurance cover as required. 
 

g) If the contractor in the judgment of the Employer has engaged in the corrupt or fraudulent 
practice in competing for or in executing the contract. For the purpose of this Clause “corrupt 
practice means the offering, giving, receiving or soliciting or anything of value to influence the 
action of a public official in the procurement process or in contract execution. “Fraudulent 
practice”:- means a misrepresentation of facts in order to influence a procurement process or 
the execution of a contract to the detriment of the Employer and includes collusive practice 
among “Bidders”(prior to or after bid submission) designed to establish bid process at artificial 
non-competitive levels and to deprive the Employer of the benefits of free and open 
competition. 

 

h) If the contractor has not completed at least thirty percent of the value of construction work 
required to be completed after half of the completion period has elapsed; 

 

i) Any other fundamental breaches as specified in the Contract data.  
 

45.3 Notwithstanding the above, the Employer may terminate the Contract for convenience. 
 

45.4 If the contract is terminated, the contractor shall stop work immediately, make the Site safe and 
secure, and leave the site as soon as reasonably possible. 

 

46 PAYMENT UPON TERMINATION 
 

46.1 If the contract is terminated because of a fundamental breach of contract by the contractor, the 
Engineer-in-Charge shall issue a certificate for the value of the work done less Liquidated damages, 
advance payments received up to the date of the issue of the certificate, less other recoveries due in 
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terms of the contract, less taxes due to be deducted at source as per applicable law and less the 
percentage to apply to the work not completed as indicated in the Contract Data. If the amount due 
to the Employer exceeds any payment due to the Contractor the difference shall be recovered from 
the security deposit and performance security. If any amount is still left un-recovered it will be a debt 
payable to the Employer. If the Contract is terminated because of a fundamental breach of Contract 
by the Contractor, the Engineer shall issue a certificate the difference shall be a debt payable to the 
Employer. 
 

46.2 If the Contract is terminated at the Employer’s convenience or because of a fundamental breach of 
Contract by the Employer, the Engineer shall issue a certificate for the value of the work done, the 
reasonable cost of removal of Equipment, repatriation of the Contractor’s personnel employed solely 
on the Works, and the Contractor’s costs of protecting and securing the Works less other recoveries 
due in terms of the contract and less taxes due to be deducted at sources as per applicable law. 

 
 
 
 

 
47 PROPERTY 
 

47.1 All material on the Site, Plant, Equipment, Temporary Works and Works shall be deemed to be the 
property of the Employer for use for completing balance construction work if the contract is 
terminated because of the contractor’s default. 

 

48 RELEASE FROM PERFORMANCE          
                  

48.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control 
of either the Employer or the Contractor the Engineer shall certify that the Contract has been 
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after receiving 
this certificate and shall be paid for all work carried out before receiving it and for any work carried 
out afterwards to which commitment was made. 
 

48.2 Death or permanent invalidity of the contractor: the contractor shall indicate nominee for the 
contract at the time of signing of the agreement. If the contractor dies during currency of the 
contractor or becomes permanently incapacitated, and his/her nominee are not willing to complete 
the contract, the contract shall be closed without levying any damages/compensation. However, if the 
nominee expresses his/her intention to complete, the balance work and the competent authority is 
satisfied about the competence of nominee, then the competent authority shall enter into a fresh 
agreement for the remaining work strictly on the same terms & conditions under which the contract 
was initially awarded. 
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F.   ADDITIONAL CONDITIONS OF CONTRACT 
 

49 LABOUR  
The contractor shall, unless otherwise provided in the contract, make his own arrangements for the 
engagement of all staff and labour, local or other, and for their payment, housing, feeding and 
transport. 

 
The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form 
and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the several 
classes of labour from time to time employed by the Contractor on the site and such there information 
as the Engineer may require. 
 

50 COMPLIANCE WITH LABOUR REGULATIONS 
During continuance of the contract, the contractor and his sub-contractors shall abide at all times by all 
existing labour enactments and rules made there under, regulation, notifications and bye laws of the 
State or Central Government or local authority and any other labour law (including rules), regulations, 
bye laws that may be passed or notification that may be issued under any labour law in future either by 
the State or Central Government or the local authority. Salient features of some of the major labour 
laws that are applicable to construction industry are given below. The Contractor shall keep the 
employer indemnified in case any action is taken against the Employer by the competent authority on 
account of contravention of any of the provisions of any Act or rules made there under, regulations or 
notifications including amendments. If the Employer is caused to pay or reimburse, such amounts as 
may be necessary to cause or observe, or for non-observance of the provisions stipulated in the 
notifications/byelaws/Acts/Rules/regulations including amendments, if any, on the part of the 
contractor, the engineer/employer shall have the right to deduct any money due to the contractor 
including his amount of performance security. The employer/engineer shall also have right to recover 
from the contractor any sum required or estimated to be required for making good the loss or damage 
suffered by the employer. The employer of the contractor and the Sub-Contractor in no case shall be 
treated as the employees of the employer at any point of time. 
 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TOESTABLISHMENTS 
ENGAGED IN BUILDING AND OTHER CONSTRUCTIONWORK. 

a) Workmen Compensation Act 1923: The Act provides for compensation in case of injury by accident 
arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on satisfaction of 
certain conditions on separation if an employee has completed 5 years’ service or more or on death the 
rate of 15 days wages for every completed year of service. The Act is applicable to all establishments 
employing 10 or more employees. 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions by 
the 

employer plus workers @ 10% or 8.33%. The benefits payable under the Act are: (i) Pension or family 
pension on retirement or death, as the case may be.(ii) Deposit linked insurance on the death in 
harness of the worker. (iii) Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951: The Act provides for leave and some other benefits to women employees 
in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970: The Act provides for certain welfare measures to 
be provided by the Contractor to contract labour and in case the contractor fails to provide, the same 
are required to be provided, by the principal employer by law. The principal employer is required to 
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take certificate of registration and the contractor is required to take license from the designated 
officer. The Act is applicable to the establishments or contractor of principal employer if they employ 
20 or more contract labour. 

 

f) Minimum Wages Act 1948: The employer is supposed to pay not less than the minimum wages fixed by 
appropriate government as per provisions of the Act if the employment is a scheduled employment. 
Construction of buildings, roads, and runways are scheduled employments. 

g) Payment of Wages Act 1936: It lays down as to by what date the wages are to be paid, when it will 
be paid and what deductions can be made from the wages of the workers. 

h) Equal Remuneration Act 1979: The Act provides for payment of equal wages for work of equal nature 
to Male and Female workers and for not making discrimination against Female employees in the 
matters of transfers, training and promotions etc. 

i) Payment of Bonus Act 1965: The Act is applicable to all establishments employing 20 or more 
employees. The Act provides for payments of annual bonus subject to minimum of 8.33% of wages and 
maximum of 20% of wages to employees drawing Rs.3500/- per month or less. The bonus to be paid to 
employees getting Rs. 2500/-per month or above upto 3500/- per month shall be worked out by taking 
wages as Rs.2500/- per month only. The Act does not apply to certain establishments. The newly set up 
establishments are exempted for five years in certain circumstances. Some of the State Governments 
have reduced the employment size from 20 to 10 for the purpose of applicability of this Act. 

j) Industrial Disputes Act 1947: The Act lays down the machinery and procedure for resolution of 
Industrial disputes, in what situations a strike or lock-out become illegal and what are the requirements 
for laying off or retrenching the employees or closing down the establishment. 

k) Industrial Employment (Standing Orders) Act 1946: It is applicable to all establishments employing 100 
or more workmen (employment size reduced by some of the State and Central Government to 50). The 
Act provides for laying down rules governing conditions of employment by the employer on matters 
provided in the Act and get the same certified by the designated Authority. 

l) Trade Unions Act 1926: The Act lays down the procedure for registration of trade unions of workmen 
and employers. The Trade Unions registered under the Act have been given certain immunities from 
civil and criminal liabilities. 

 

m) Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of children below 14 
years of age in certain occupations and processes and provides for regulation of employment of 
children in all other occupations and processes. Employment of Child Labour is prohibited in Building 
and Construction Industry. 

 

n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of 
 

Service) Act 1979: The Act is applicable to an establishment, which employs 5 or more inter-state 
migrant workmen through an intermediary (who has recruited workmen in one state for employment 
in the establishment situated in another state). The Inter-State migrant workmen, in an establishment 
to which this Act becomes applicable, are required to be provided certain facilities such as housing, 
medical aid, travelling expenses from home up to the establishment and back, etc. 

 

o) The Building and Other Construction workers (Regulation of Employment and Conditions of Service) 
Act 1996 and the Cess Act of 1996: All the establishments who carry on any building or other 
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construction work and employs 10 or more workers are covered under this Act. All such establishments 
are required to pay cess at the rate not exceeding 2% of the cost of construction as may be modified by 
the Government. The employer of the establishment is required to provide safety measures at the 
Building or construction work and other welfare measures, such as Canteens, First-Aid facilities, 
Ambulance, Housing accommodation for workers near the work place etc. The Employer to whom the 
Act applies has to obtain a registration certificate from the Registering Officer appointed by the 
Government. 

 

p) Factories Act 1948: The Act lays down the procedure for approval of plans before setting up a factory, 
health and safety provisions, welfare provisions, working hours, annual earned leave and rendering 
information regarding accidents or dangerous occurrences to designated authorities. It is applicable to 
premises employing the prescribed minimum (say 10) persons or more with aid of power or another 
prescribed minimum (say 20) or more persons without the aid of power engaged in manufacturing 
process. 

     
 

51 DRAWINGS AND PHOTOGRAPHS OF THE WORKS  
 
 

The contractor shall do photograph /video photograph of the site firstly before the start of the work, 
secondly mid-way in the execution of different stages of work and lastly after the completion of the 
work. No separate payment will be made to the contractor for this and shall submit a Hard copy and 
soft copy of the same to the Engineer-in-charge for record and reference. 

 
The contractor shall not disclose details of drawings furnished to him and works on which he is engaged 
without the prior approval of the Engineer-in-Charge in writing. No photograph of the works or any part 
thereof or plant employed therein, except those permitted shall be taken or permitted by the 
contractor to be taken by any of his employees or any employees of his sub-contractors without the 
prior approval of the Engineer-in-Charge in writing. No Photographs /Video photography shall be 
published or otherwise circulated without the approval of the Engineer-in-Charge in writing. 

 
52 THE APPRENTICES ACT 1961 

 
The Contractor shall duly comply with the provision of the apprentices Act 1961 (III of 1961) the rules 
made there under and the orders that may be issued from time to time under the said Act and the said 
Rules and on his failure or neglect to do so he shall be subject to all liabilities and penalties provided by 
the said act and said Rules. 

 
Death or permanent invalidity of the contractor: the contractor shall indicate nominee for the contract 
at the time of signing of the agreement. If the contractor dies during currency of the contractor or 
becomes permanently incapacitated, and his/her nominee are not willing to complete the contract, the 
contract shall be closed without levying any damages/compensation. However, if the nominee 
expresses his/her intention to complete, the balance work and the competent authority is satisfied 
about the competence of nominee, then the competent authority shall enter into a fresh agreement for 
the remaining work strictly on the same terms & conditions under which the contract was initially 
awarded. 

 
53 OTHER CONDITIONS 

 
A. The Employer / Engineer-in-Charge shall also have right to recover from the contractor any sum 

required or estimated to be required for making good the loss or damage suffered by the Employer 
 

54     WATER AND ELECTRICITY  
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The contractor shall make his own arrangement for water & Electrical power for construction and other 
purposes at his own cost or Contractor shall pay requisite electricity and water charges to CUJ if he take 
the Water and Electricity connection from CUJ. The contractor shall also make standby arrangement for 
water & electricity to ensure un-interrupted supply. 
 

 
 
G. SPECIAL CONDITION OF CONTRACT 

 
1. The synthetic flooring should be done by trained applicator having at least five year of 

experience in the field of laying synthetic flooring. Certificate in this respect to be submitted 
with the tender. Only after the verification of the certificates of applicator, the bidder shall be 
technically qualified. 
 

2. The synthetic flooring brands shall have certification in FIFA/ITF/BWF/FIBA/FIVB. 
 

3. The flooring system shall have a guarantee of five years from date of completion of jobs. The 
warranty shall cover manufacturing defects, workmanship defects, defects due to improper 
mixing of material, improper sub base preparation, discoloration. 
 

4. Defects in sub base material like concrete should not propagate to synthetic flooring & shall 
be no excuse for defects in synthetic flooring. 
 

5. Rate to include floor markings on the basket ball court with compatible material. 
 

6. The flooring system should suit the requirement of exterior grade flooring & should withstand 
heat, excellent wear resistance, water resistance, good shock absorption. 
 

7. Specification of flooring as in BOQ. 
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CONTRACT DATA TO GENERAL CONDITIONS OF CONTRACT 
  

 
1. The Employer is  The Vice Chancellor, Central University of Jammu (CI.I.I)  

 
Designation:  Hon’ble Vice Chancellor, Central University of Jammu 
 
Address: Central University of Jammu 

Rahya- Suchani (Village – Bagla), Distt. Samba (J&K)-181143 
 

    2. Name of authorized Representative 
  
        The Engineer is:   Er. Vishal Bargotra 

 
Designation:   Executive Engineer 
    
Address: Rahya- Suchani (Village – Bagla), Distt. Samba (J&K)-181143  
Telephone No.   7889841455 
 

3. The Intended Completion Date for the whole of the works is  60  days after the start of work
      
 

4. Rectification of defects during defect liability period shall be carried out by the contractor at his own 

expenses to the entire satisfaction of the engineer in charge.   

5. The site is located at    Central University of Jammu Rahya- Suchani (Village – Bagla), Distt. 
Samba (J&K))  

 
6. The Start Date shall be ten days after the date of AWARD OF WORK. 

 
 

A. The name and identification number of the Contract is: Construction of playground(basket ball & 
volley ball) in central university of Jammu 

 
(B)  The works consist of civil works including work of RCC, Steel reinforcement etc 

 
(C)  (a) Amount  deductible for insurance :    (Cl. 12) 

As per prevalent norms/rules 
 

(D) Site investigation report:------------------------------------------------------------    
   

 

(E) (a) Competent authority is:        
       Vice Chancellor, Central University of Jammu 

 
(F) (a) The period for submission of the programme for approval of   
 
         Engineer-in-Charge shall be 05 days from the issue of letter of Acceptance. 
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(b) The updated Programme shall be submitted at interval of 05 days    
         

(c) The amount to be withheld for late submission of an updated  programme shall be 2% of 
cost    

 
(G) The Variation shall be paid as per Clause - 31 & 32 of GCC.                 

  
(H) The authorized person to make payments is  Finance Officer, CUJ   
(I) (a) Milestones to be achieved during the contract period   

 
(i) 25 %   of the entire contract work upto 1/4th of the    

  period allowed for completion of construction. 
(ii) 50%     of the entire contract work upto 1/2 of the    

  period allowed for completion of construction. 
(iii) 75%     of the entire contract work upto 3/4th of the    

  period allowed for completion of construction. 
(iv) 100% of the entire contract work upto the  expiry of completion period   allowed  for 

completion of construction  
 

 (b)  Maximum limit of liquidate damages for delay in completion of works is 10 percent of the Initial 
Contract Price, rounded off to the nearest thousand at rate of 2% for delay of each week in the 
completion of work              

       
(J) The Standard form of Performance Security acceptable to the Employer Shall be an A/C PAYEE 

DEMAND DRAFT/FIXED DEPOSIT RECEIPT/BANK GUARANTEE of the type as presented in the 
Bidder Documents. 
  

(K) The Central University of Jammu shall not supply any construction material what so ever. 
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AFFIDAVIT 
 

1. I, the undersigned, do hereby certify that all the statements made in the required 
statements are true & correct. 

 
2. The undersigned also hereby certifies that neither our firms 

M/S________________________ have abandoned any work in PWD or in any 
other Department nor any contract awarded to us for such works have been 
rescinded, during last five years prior to the date of this bid. 

 
3. The undersigned, understand and agrees that further qualifying information may 

be requested and agrees to furnish any such information at the request of the 
department/project implementing authority. 

 
 
 
 

 _____________________________________ 
(Signed by an Authorized Officer of firm) 
 
 
 
_____________________________________ 

(Title of Officer) 
 
 
_____________________________________ 

(Name of Firm) 
 
 

____________________________________ 
        (DATE) 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

ANNEXURE-A 
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IMPORTANT INSTRUCTIONS FOR BIDDERS 
 

1. Bidders are advised  to scan their documents on 100 dpi with Black & White option 
 
2. Bidders are advised to download Bid Submission manual for the help of Bid Submission process from 

the “Downloads” option as well as from “Bidders Manual Kit” on home page of 
https://cujammu.euniwizarde.com/ 

 
3. Bidders are advised not to make any change in BOQ (Bill of Quantity) contents or its name. In no case 

they should attempt to create similar BOQ manually. The BOQ downloads from the site should be used 
for filling the rates and it should be saved with same name. 

 
4. Bidders are required to quote net rate inclusive of all including, 1% Labour Cess etc excluding GST in 

BOQ (xls) format 
 
5. Bidders are advised to use “My Documents” area in their user on the Central University of Jammu e-

Tendering portal (https://cujammu.euniwizarde.com/) to store their documents  which are used in all 
Tenders like GST certificate  etc and attach these certificates as Non Statutory documents while 
submitting their bids 

 
6. During scrutiny of the Technical Bids system generated e-Mails confirming acceptance of bid are to be 

ignored. 
 

7. The Bid i.e Technical Bid as well as Financial Bid is to be submitted online on web portal 
https://cujammu.euniwizarde.com/. However, the firms will submit the supporting documents as 
required to be submitted along with Technical Bid in off-line mode in physical form in the office of the 
Executive Engineer, Central University of Jammu 
In case supporting documents are to be submitted offline in physical form, then it should be so 
specified in their Technical Bids & the supporting documents must be deposited in the office of 
Executive Engineer, Central University of Jammu before date & time of opening of tenders.  
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ANNEXURE-B 
Bid Security Declaration Form 

 
 

Date:___________________                                                                 Tender No. _________________  
 
I/We. The undersigned, declare that: 
 
 I/We understand that, according to your conditions, bids must be supported by a Bid Securing 
Declaration.  
 
I/We accept that I/We may be disqualified from bidding for any contract with you for a period of one 
year from the date of notification if I am /We are in a breach of any obligation under the bid 
conditions, because I/We  
 
a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid during the 
period of bid validity specified in the form of Bid; or 
 
 b) having been notified of the acceptance of our Bid by the purchaser during the period of bid validity 
(i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to furnish the Performance 
Security, in accordance with the Instructions to Bidders. 
 
 I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the successful 
Bidder, upon the earlier of (i) the receipt of your notification of the name of the successful Bidder; or 
(ii) thirty days after the expiration of the validity of my/our Bid.  
 
 
 
Signed: 
 (insert signature of person whose name and capacity are shown)  
 
 
in the capacity of  
(insert legal capacity of person signing the Bid Securing Declaration)  
 
 
Name: 
 (insert complete name of person signing he Bid Securing Declaration)  
 
Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder)  
 
Dated on _____________ day of ___________________ (insert date of signing)  
 
 
 
 
 
Corporate Seal (where appropriate)  
(Note: In case of a Joint Venture, the Bid Securing Declaration must be in the name of all partners to the Joint 
Venture that submits the bid) 
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ANNEXURE-C 

 
 
 

PRICE BID 
 

Name of work:  Construction of playground (basket ball, volley ball & badminton/multipurpose court) in 
central university of Jammu. 
Estimated cost of project:   Rs. 2578146.0/- 
 
Description of work Qty. as per Drawing and 

rate as per BOQ  
Percentage rates Quoted applicable on all items of 
BOQ uniformly (rates quoted shall be inclusive of all 
taxes, duties   etc. including GST also) .Please quote 
overall percentage on all items. Item wise quoting of 
percentage shall be rejected. 

  In figures In words 
Construction of 
playground (basket ball, 
volley ball & 
badminton/multipurpose 
court) in central university 
of Jammu. 

As per BOQ   
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