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SECTION 1

LIST OF IMPORTANT DATES
PRESS NOTICE
NOTICE INVITING TENDER

NIT No.:- 06_/2021-22

Name of work :- Providing and fixing of false ceiling in various department in Central University of
Jammu,Bagla Rahya suchani , Distt. Samba.

Completion Period for construction: 45 days
2.1 Defect Liability period is: 06 Month
1. Date of Issue of Notice Inviting Bid 08-10-2021
2. Period of downloading Tender 08-10-2021 upto 15:00
Documents :- Hrs
To
29-10-2021 upto 12:00
Hrs
Places(s)
https://cujammu.euniwizarde.com
3. Time, date and Place of pre-bid Meeting 13-10-2021 at 15:00 Hrs

Place : Office of the Executive Engineer,
Central University of Jammu

4. Deadline for Receiving Bids 29-10-2021

12:00 Hrs

5. Time and date for opening Technical | 29-10-2021
Bid/Bids
15:00 Hrs

6. Time and Date of opening Financial Bid | To be notified after bid evaluation is completed




7. Place of opening Bids Place

Office of the Executive Engineer, Central
University of Jammu

8. Last Date of bid validity

9. Officer Inviting Bids Executive Engineer, CUJ

Designation: Executive Engineer,
Central University of Jammu.

Address.:-

Rahya- Suchani (Village - Bagla), Distt.
Samba (J&K)-181143




OFFICE OF THE EXECUTIVE ENGINEER,

CENTRAL UNIVERSITY OF JAMMU

NOTICE INVITING TENDER

e- NIT No.:- 06/2021-22

Executive Engineer, Central University of Jammu (CU]J) for and on behalf of the Vice Chancellor, Central University of
Jammu, invites e-tenders on Percentage (%age ) basis from approved and eligible Contractors registered with UT J&K .
CPWD, Railways, MES, BRO and other State/Central Governments for the following work :-

Rahya suchani ,
Distt. Samba.

S. Name of Work Name of Estimated Time Schedule Time and date of opening
No Division Cost. Allowed for of technical bid tender
(Inclusive of | <completion
GST)
1 2 3 4 6 7
Providing  and
1. fixing of false | Engineering
ceiling in various Wing, 585750/ 45 29/10/2021 at 15:00
department  in Central Days
University
Central
. . of Jammu
University of
Jammu,Bagla

1. The Bidding documents can be downloaded from the website https://cujammu.euniwizarde.com
from 08-10-2021 (15:00 Hrs) to 29-10-2021 (12:00Hrs)

d.

The Bids shall be deposited in electronic format on the website https://cujammu.euniwizarde.com from 08-10-

2021 (15:00 Hrs) to 29-10-2021 (12:00Hrs). The bids received will be opened at 15:00 Hrs on 29/10/2021

on line.

The complete bidding process will be on line.

A Pre-bid meeting will be held on 13/10/2021_at 15:00 Hrs in the office of the Executive Engineer, Central
University of Jammu to clarify the issues and to answer question on any matter that may be raised at
that stage as stated in Clause 8 of Instruction to Bidders (ITB) of the Bidding documents

University of Jammu on or after 29-10-2021_at 15:00 Hrs

2.  Bid document can be seen at and downloaded from the website https://cujammu.euniwizarde.com/ Bid document
contain information of qualifying criteria for bidder, specifications, bill of quantities, conditions and other details.
3.  The site for the work is available.

Technical bids of bidders shall be opened on line in the office of Executive Engineer, Central

Executive Engineer,

Central University of Jammu
Rahya- Suchani (Village - Bagla),
Distt. Samba (J&K)-181143



OFFICE OF THE EXECUTIVE ENGINEER,
CENTRAL UNIVERSITY OF JAMMU

NOTICE INVITING TENDER
e-NIT No.:-  06/2021-22

Executive Engineer, Central University of Jammu (CU]J) for and on behalf of the Vice Chancellor, Central University of
Jammu, invites e-tenders on Percentage (% age) basis from approved and eligible Contractors registered with UT J&K,
CPWD, Railways, MES, BRO and other State/Central Governments for the following work:-

S. Name of Work Name Estimated | Time Allowed | Schedule Time and date of opening
No of Cost for completion of tender
Divisio
n
1 2 3 4 6 7
Providing and
Ceiling in various ring 585750/- 45 15:00 Hrs
department in | Wing Days
. . Central
Central University L
Universi
of Jammu,Bag]la P
. tyo
Rahya suchani , Jammu

Distt. Samba.

1.  The Bidding documents can be downloaded from the website https://cujammu.euniwizarde.com
from 08-10-2021 (15:00 Hrs) to 29-10 -2021 (12:00Hrs)

a. The Bids shall be deposited in electronic format on the website https://cujammu.euniwizarde.com
from 08-10-2021 (15:00 Hrs) to 29-10-2021 (12:00Hrs). The bids received will be opened at 15:00
Hrs on 29/10/2021 on line.

b. The complete bidding process will be on line.

C. A Pre-bid meeting will be held on 13/10/2021_at 15:00 Hrs in the office of the Executive
Engineer, Central University of Jammu to clarify the issues and to answer question on any
matter that may be raised at that stage as stated in Clause 9 of Instruction to Bidders (ITB) of the
Bidding documents

d. Technical bids of bidders shall be opened on line in the office of Executive Engineer, Central
University of Jammu on or after 29-10-2021_at 15:00 Hrs
3.  Bid document can be seen at and downloaded from the website https://cujammu.euniwizarde.com/
Bid document contain information of qualifying criteria for bidder, specifications, bill of quantities,
conditions and other details.
4. In case it is observed that the bidder has uploaded fake documents, his EMD will be immediately
forfeited and his case will be recommend for debarment in further tendering for one year.

5.  The site for the work is available.



ii.

6. Bids must be accompanied by duly signed and stamped Bid Security Declaration (BSD) as specified
in Annexure-B.

Financial Bids will be opened in the Committee room, Central University of Jammu. If the office
happens to be closed on the date of opening of the bids as specified, these willbe opened on the
next working day or any subsequent date at the same time and venue.

Financial bid will be downloaded and opened only after technical evaluation is complete and
financial bids of only those bidders will be opened who are technically substantially responsive.

The bid for the work shall remain open for acceptance for a period of 120 days from the date of
opening of bids. If any bidder/tenderer withdraws his bid/tender before the said period or makes
any modifications in the terms and conditions of the bid, his earnest money shall stand forfeited.

No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the State Government/University is
allowed to work as a Contractor for a period of two years after his retirement from Government
service, without permission of the Government. This contract is liable to be cancelled if either
the contractor or any of his employees is found any time to be such a person who had not obtained
thepermission of the Government as aforesaid before submission of the tender or engagement in
the Contractor’s Service.

Tender drawings are uploaded with tender and are to be downloaded with the Bid . Bidder arealso
required to submit detailed construction drawings along with the bid.

10. Other details can be seen in the bidding documents.

4. INSTRUCTIONS TO BIDDERS FOR E-TENDER:

Special Instructions for e-Tender. Submission of online Bids is mandatory for this Tender. For
conducting electronic tendering, CU]J is using the portal https://cujammu.euniwizarde.com_of M/s ITI
Ltd, a Government of India Undertaking.

1.0 Tender Bidding Methodology:

The offer should be submitted through e-tendering mode in the website
https:/ /cujammu.euniwizarde.com containing two e-bid viz. Technical and Financial Bid. The Bids will
be uploaded along with all signed and scanned documents those are required for particular tender.
Digital Certificate:

It is mandatory for all the bidders to have class-III Digital Signature Certificate - Signing + Encryption
(in the name of person who will sign the Bid) from any of the licensed Certifying Agency (Bidders can
see the list of licensed CA’s from the link www.cca.gov.in) to participate in e-tendering.

2.0 Registration:
To participate in the e-tendering submission, it is mandatory for applicants to get registered their

firm/company in e-tendering portal of ITI._https://cujammu.euniwizarde.com to have user ID &
password from M/s ITI Ltd., The Annual registration charges for vendors/suppliers are
Rs.2000/+18 % GST-per annum (Pay Online). The procedure for the registration is as under:

1) Go to the website https://cujammu.euniwizarde.com In the home page, click on “Registration”

2) In the Vendor Registration form, vendor has to fill up the all mandatory applicant details. After
submission of registration form, you will get the verification link on your registered mail id, after
verification you log in your account with your user id and password and complete the all activity
related to registration etc. Document uploading, paid registration fee, after completion of registration
payment, you need to send your acknowledgement copy on our held desk mail id
helpdeskeuniwizarde@gmail.com _ewizardhelpdesk@gmail.com for activation of your account.

3.0 SEARCHING FOR ONLINE TENDER DOCUMENTS

There are various search options built in the e-tender Portal, to facilitate bidders to search active
tenders by several parameters. These parameters could include Tender ID, Item/work id, Title, Date,
etc.




Once the bidders had selected the tenders in which they are interested, bidder can pay the processing
fee Rs. 1000 + 18% GST (NOT REFUNDABLE) by Net-banking / Debit / Credit card then you may
download the required documents / tender schedules, Bid documents etc. Once you pay both fees,
tenders will be moved to the respective “Register” Tab. This would enable the e-tender Portal to
intimate the bidders through e-mail in case there is any corrigendum issued to the tender document.
Please feel free to contact ITI Helpdesk (as given below) for any query related to e-tendering.

1. Helpdesk landline No: 011-49606060

2. Mr. Anand Singh +919650970101
3. Mr. Akshay Kumar +919355030623
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1.1

1.2

21

3.1

3.2

SECTION 2: INSTRUCTIONS TO BIDDERS (ITB)

SCOPE OF BID

The Executive Engineer as a representative of the Vice Chancellor, Central University of Jammu
invites bids for the Providing and fixing of false ceiling in various department in Central
University of Jammu,Bagla Rahya suchani , Distt. Samba.The successful Bidder will be
expected to complete the work within 45 days

Throughout these documents, the terms “bid” and “tender” and their derivatives
(bidder/tenderer, bid/tender, bidding/tendering etc.) are synonymous.

SOURCE OF FUNDS

The expenditure on the budget will be met from the university funds.

ELIGIBLE BIDDERS

This Invitation for Bids is open to all bidders as defined in the Appendix to ITB.

Bidders shall provide a declaration of not having declared ineligible for corrupt and fraudulent
practices in the Central Government, the State Government or any public undertaking,
autonomous body, authority by whatever name called under the Central or the State
Government.

QUALIFICATION OF THE BIDDER

4.1 Technical Qualification:

To qualify for award of the contract, each bidder should have completed during last five
years FY:,, 2016-17, 2017-18, 2018-19,2019-20,2020-21 upto 31/03/2021:

One work of similar nature costing more than or equal to 80% or
Two works of similar nature each costing more than or equal to 50% or

now

Three works of similar nature each costing more than or equal to 40%.

d. Similar work means any work related to civil engineering.

4.2 Financial Turnover:

51

6.

I.  The bidder should have achieved an Average Annual Financial Turn over in execution of
Civil Engineering works in any Govt. /Semi Govt Organizations/Autonomous
Bodies/Municipal Bodies/ Public sector Undertaking, (defined as billing for works in
progress or completed in all classes of Civil Engineering construction works only) during
any three out of the last five Financial Years ending 31st March 2020 should be atleast
33% of the estimated cost of work duly certified by the Chartered Accountant and should
also be duly supported by TDS and Income Tax Returns. The turn over shall be indexed at
the rate of 8% per year to bring at current price level.

ONE BID PER BIDDER

Each Bidder shall submit only one Bid for one work. A Bidder who submits more than
one Bid will cause the proposals with the Bidder’s participation, to be disqualified.

COST OF BIDDING
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6.1

10.

The Bidder shall bear all costs associated with the preparation and submission of his
Bid and the Employer will, in no case be responsible or liable for those costs.

SITE VISIT

The site is located in the campus of Central University of Jammu. It is located near
village Suchani about 8km from NH-44 Rahya- Morh

The Bidder, at his own cost, responsibility and risk is encouraged to visit, examine and
familiarize himself with the site of works and its surroundings including source of
earth, water, road aggregates etc. and obtain all information that may be necessary for
preparing the Bid and entering into a contract for construction of the works. The costs
of visiting the site shall be at the Bidder’s own expense. He may contact the Executive
Engineer incharge of work for any guidance relating to site visit.

PRE-BID MEETING

8.1 If a pre-bid meeting is to be held, the bidder or his authorized representative is
invited to attend it as per date, time and address

8.2  The purpose of the meeting will be to clarify issues and to answer the questions
on any matter that may be raised at that stage.

8.3  The bidder is requested to submit any questions in writing or by cable so as to
reach the Employer not later than one week before the meeting..

8.4  Non-attendance at the pre-bid meeting will not be a cause for disqualification
of a bidder.

8.5 The employer will not respond to any queries / request made after pre-bid
meeting

9. AMENDMENT OF BIDDING DOCUMENTS

9.1. Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing addendum and corrigendum.

9.2 Any addendum and corrigendum thus issued shall be part of the bidding documents
and shall be uploaded on the official website of the University.

9.3 To give prospective bidders reasonable time to take an addendum/corrigendum into
account, in preparing their bids the Employer shall extend, as necessary, the
deadline for submission of bids in accordance with Clause 17 of ITB.

DOCUMENT COMPRISING THE BID
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Part 1. This shall be named technical bid and shall comprises of list of documents
(Bidders are advised to use “My Documents” area in their user on Central University
of Jammu’s e-Tendering portal (httpsy//cujammu.euniwizarde.com/) to store their
following documents which are used in all Tenders and attach these certificates as
Non-Statutory documents while submitting their bids):

1. Successful completion certificate of a Similar work (specify the work)
of amount executed during the last five years duly issued by an officer not
below the rank of Executive Engineer or equivalent

2. Bids must be accompanied by duly signed and stamped Bid Security Declaration
BSD

3. Copy of Pan Card
4. Copy of GST Number.

5. Affidavit for correct information and all the undertakings required as per the tender
shown in various clause.

Part II : It shall be named Financial Bid and will be in electronic format comprising of :

i.  Bill of quantities / Form of Bid

11. Each part shall be separately submitted online.

12. BID PRICES

12.1 The Bidder shall adopt the Percentage Rate as specified in the Form of Bid
12.2 Corrections, if any, shall be made by crossing out, initialing, dating and rewriting.

12.3 All duties, taxes, royalties and other levies, 1% Labour Cess,GST as applicable payable
by the contractor under the contract or for any other cause, shall be included in the rates,
prices and total Bid price submitted by the Bidder .

12.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall
not be subject to adjustment on any account.

13 CURRENCIES OF BID AND PAYMENT.

13.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All
payments shall be made in India Rupees
Page 11 of 39



14 BID VALIDITY

14.1.Bids shall remain valid for a period of one hundred twenty days (120) days after the deadline
date for bid submission specified in Clause 17 of ITB. A bid valid for a shorter period shall be
rejected by the Employer as non-responsive

14.2.1n exceptional circumstances, prior to expiry of the original time limit, the employer may
request the bidder to extend the period of validity for a specified additional period. The
request and the bidder’s responses shall be made in writing. A bidder may refuse the request
without forfeiting his earnest money. A bidder agreeing to the request will not be required or
permitted to modify his bid, but will be required to extend the validity of his earnest money for
a period of the extension, and in compliance with Clause 15 of ITB in all respects.

15. EARNEST MONEY

Nil as per latest Government Guidelines.
Bidders will have to submit a Bid Security Declaration as per Annexure-B.
Bid Security declaration shall be executed in case the bidder
e Withdraws its bid during the period of Bid validity as per the clause 14.1 of ITB
e If The Bidder Fails to sign the contract in accordance with clause 20.0 of ITB.
e If The Bidder Fails To Furnish Performance Guranttee In Accordance With ITB Clause
21.

D. SUBMISSION OF BIDS

16. SUBMISSION OF BIDS

16.1  The Bidder shall submit separately “Technical Bid” and “Financial Bid”.

Technical Bid: to be opened on 29-10-2021 at 15:00 Hrs in the presence of Technical Bid
Opening Committee.

Financial Bid: Shall be opened of technically qualified bidders only.

17. DEADLINE FOR SUBMISSION OF BIDS

17.1  Complete Bids (including Technical and Financial) must be submitted online not later
than the 29-10-2021 upto 12:00 hrs.

172 The employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 9 of ITB, in which case all rights and
obligations of the Employer and the bidders previously subject to the original deadline
will then be subject to the new deadline.

F. AWARD OF CONTRACT

18. AWARD CRITERIA
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18.1

19.

19.1

20.

20.1

20.2

20.3

20.4

21.

the Employer will award the contract to the Bidder whose Bid has been
determined:

i) To be substantially responsive to the bidding documents and who has
offered the lowest evaluated Bid price, provide that such Bidder has
been determined to be (a) eligible in accordance with the provisions of
Clause 4.1 and 4.2 of ITB.

if) To be within the available bid capacity adjusted to account for his bid
price which is evaluated the lowest in any of the package opened earlier
than the one under consideration.

EMPILOYER’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS

The Employer reserves the right to accept or reject any Bid, and to cancel the
bidding process and reject all bids, at any time prior to the award of contract,
without thereby incurring any liability to the affected Bidder or bidders or any
obligation to inform the affected bidder or bidders of the grounds for the
Employer’s action

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT

The Bidder whose Bid has been accepted will be notified of the award by the
employer prior to expiry of the bid validity period by Email and confirmed by
registered letter. This letter will state the sum that the employer will pay to the
contractor in consideration of the execution, completion by the contractor as

prescribed by the contract (hereinafter and in the Contract called the “Contract
Sum”).

The notification of award will constitute the formation of the contract subject
only to the furnishing of a performance security in accordance with the
provision of Clause 21.

The agreement will incorporate all agreements between the Employer and the
successful Bidder after the performance security is furnished.

Upon the furnishing by the successful Bidder of the performance security, the
employer will promptly notify the other bidders that their bids have been
unsuccessful.

PERFORMANCE SECURITY
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211

21.2

21.3

21.4

21.5

22,

23.

Within 10 (ten) days after receipt of the letter of Acceptance, the successful
Bidder shall deliver to employer a Performance Security @ 3% of tender cost
having validity upto 08 months from the completion of work . EMD will be
released after submission of performance security.

In case L-1 bidder fails to deposit the performance security within 10 days from
the date of intimation, offer will be given to 27d lowest bidder on the rates of 1st
lowest bidder if acceptable to him (2nd lowest bidder). In case the 2nd Jowest
bidder declines the offer, the department will be at liberty to invite the fresh
tenders.

The performance security shall be in the form of Fixed Deposit Receipts/Call
Deposit Receipt/Bank guarantee (A/C PAYEE DEMAND DRAFT/FIXED
DEPOSIT RECEIPT/BANK GUARANTEE) from a scheduled nationalized
bank, in the name of the Finance Officer, Central University of Jammu.

Failure of the successful Bidder to comply with the requirements of Clause 22.1
shall constitute sufficient grounds for cancellation of the award and forfeiture
of the Earnest Money. He will also be debarred from participating in bids
under requisite heads for one year.

If the Bid of the successful Bidder is seriously unbalanced i.e less by 15% or
more of the advertised amount the of work to be performed under the contract,
the employer may require the Bidder to produce detailed price analysis for any
or all Items of the Bill of quantities to demonstrate the internal consistency of
those prices with the construction methods and schedule proposed. After
evaluation of the price analysis, the Employer may require that the amount of
the performance security set forth in Clause 22.1 of ITB be increased at the
expense of the successful Bidder to a level sufficient to protect the Employer
against financial loss in the event of default of the successful Bidder under the
contract. In such case, the bidder i.e L-1 bidder shall furnish an additional
Performance Security in shape of BG @ 5% of the advertised amount from any
nationalized Bank , for the period exceeding Completion date by two months,
after opening of financial bid.

CORRUPT OR FRAUDULENT PRACTICES

The employer requires the bidders/contractors to strictly observe the laws
against fraud and corrupt practices enforce in India, namely, prevention of
corruption Act, 1988.

Advance Payment : No Advance Payment whatsoever shall be made by the
department to the Contractor.
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24.  Secured Advance Payment : No Secured Advance Payment whatsoever shall be
made by the department to the Contractor against the material brought to site.

APPENDIX TO ITB

The Employer should fill out this Appendix to ITB before issuing the bidding documents.
The insertions should correspond to the information provided in the Invitation for Bids.

Instructions to Bidders

CLAUSE REFERENCE
(1.1) The Employer Is The Vice Chancellor, Central University of Jammu
(1.2) The Worksis : Providing and fixing of false ceiling in various
department in Central University of Jammu,Bagla Rahya
suchani , Distt. Samba.
(2.1) The Place : Rahya-Suchani , Distt. Samba-181143
(3.1) Eligible Bidders are: _As per tender condition in the NIT
4.1). The contact person is: Er. Vishal Bargotra
Designation: Executive Engineer
Address: Rahya- Suchani (Village - Bagla), Distt. Samba (J&K)-181143
Telephone No. 7889841455
5.2). Place, Time and Date for pre-bid meeting are:

Office of the Executive Engineer, Central University of Jammu, Rahya- Suchani
(Village - Bagla), Distt. Samba (J&K)-181143

Time: 15:00 Hrs
Date: 13-10-2021
(6.1). The other documents required are: As detailed in the relevant sections of this
document.
(7.1). The date, time and place for opening of the technical Bids are:
(A) Technical Bids
Date: 29-10-2021
Time: 15:00 Hrs
Place: Office of the Executive Engineer, Central University of Jammu,

Rahya- Suchani (Village - Bagla), Distt. Samba (J&K)-181143

(B) Financial Bid (For qualified bidder as)

Date: Qualified Bidder will be informed after bid evaluation is
completed
Place: Committee Room, Central University of Jammu, Rahya- Suchani

(Village - Bagla), Distt. Samba (J&K)-181143
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(8.1).

The amount and validity period of the Performance Guarantee is:

Amount: 3% of total amount quoted by Bidder

Validity period:

(i)

(ii)

Performance security shall be valid upto expiry of two months after
intended Defect Liability Period.

Additional Performance Security @ 5%of tender cost shall be valid upto
two months after the expiry of intended completion date.

For and on behalf of Vice Chancellor, Central University of

Jammu

Executive Engineer
Central University of Jammu
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1.
11

22

3.1

4.1

51

52

SECTION: 3

GENERAL CONDITIONS OF CONTRACT

GENERAL CONDITIONS OF CONTRACT

A. GENERAL

LANGUAGE AND LAW

The language of contract and the law governing the Contract are stated in Contract Data.

ENGINEER-IN-CHARGE'’S DECISIONS

Except where otherwise specifically stated, the Engineer-in-charge will decide contractual
matters between the employer and the contractor in the role representing the employer.
However, if the Engineer-in-Charge is required under the rules and regulations and orders of
the employer to obtain approval of some other authorities for specific actions, he will do so
before such action.

Except as expressly stated in the contract, the Engineer-In-Charge shall not have any authority
to relieve the contractor of any of his obligations under the contract unless and until approved
by the Accepting Authority /Employer.

DELEGATION

The Engineer-in-charge with the approval of the Accepting Authority may delegate any of his
duties and responsibilities to other people after notifying the contractor and may cancel any
delegation after notifying the contractor.

COMMUNICATION

Communication between parties that are referred to in the conditions shall be effective only
when in writing. A notice shall be effective only when it is delivered.

OTHER CONTRACTORS

The contractor shall cooperate and share the site with other contractors, public authorities
utilities and the employer between the dates given in the schedule of other contractors as
referred to in the contract Data. The Contractor shall also provide facilities and services for
them as described in the schedule. The Employer may modify the schedule of other contractors
and shall notify the contractor of any such modification.

The contractor should take up the works in convenient reaches as decided by the Engineer-in-
Charge to ensure there is least hindrance to the smooth flow of traffic including movement of
vehicles and equipment of other contractors till the completion of the works.

6. PERSONNEL
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6.1 The contractor shall employ for the construction work, the technical personnel named in the
contract data or other technical persons with the approval of the Engineer-in-Charge. The
Engineer-in-Charge will approve any proposed replacement of technical personnel only if their
relevant qualifications and abilities are substantially equal to or better than those of the
personnel stated in the contract data.

6.2 If the Engineer-in-Charge asks the contractor to remove a person who is a member of the

contractor’s staff or work force stating the reasons, the contractor shall ensure that the person
leaves the site within seven days and has no further connection with the works in the contract.

7. EMPLOYER’S AND CONTRACTOR'’S RISKS

7.1 The Employer carries the risks, which this Contract states are “Employer’s risks” and the
contractor carries the risks, which this Contract states are “Contractor’s Risks”.

8. EMPLOYER'’S RISKS

8.1 The Employer is responsible for the excepted risks, which are (a) in so far as they directly affect
the execution of the works in the Employer’s country the risks of war, invasion, act of foreign
enemies, rebellion, revolution, insurrection or military or usurped power civil war riot
commotion or disorder (unless restricted to the Contractor’s employees) natural calamities and
contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive or (b) a
cause due solely to the design of the Works other than the Contractor’s design.

9. CONTRACTOR’S RISKS

9.1 All risks of loss of or damage to physical property and of personal injury and death which arise
during and in consequence of the performance of the contract other than the excepted risks
referred to in Clause 10.1, are the responsibility of the contractor.

10. INSURANCE

10.1  The contractor at his cost shall provide in the joint names of the employer Authority and the
Contractor, insurance cover from the Start Date to the end of the Defects Liability Period in the
amounts and deductibles stated in the Contract Data for the following events which are due to
the Contractor’s risks.

a) Loss of or damage to the works, plant and materials

b) Loss of damage to Equipment;

C) Loss of or damage to property (Except the works, plant, materials and Equipment ) in
connection with the contract ; and

d) Personal injury or death

10.2  Insurance policies and certificates for insurance shall be delivered by the contractor to the
Engineer-in-Charge for approval before the Start Date. All such insurance shall provide for
compensation to be payable in India Rupees to rectify the loss or damage incurred.

10.3  Alterations to the terms of insurance shall not be made without the approval of the Engineer-

in-Charge.

10.4  Both parties shall comply with any conditions of the insurance policies.
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11. List of Approved Materials: -

Sr.No | Description of Items Make as per the tender
1 CEMENT ULTRATECH, ACC, AMBUJA
2 ACP SHEET ALSTRONG
3 Color coated sheet JK SHINE
STEEL PRIMER ICI, NEROLAC, ASTAN PAINTS.
5
SAIL, TATA STEEL Ltd. Rinl, Jindal steel & power
6 G.I./M.S. PIPE Ltd. And JSW Steel Ltd.,
Metal Saint Gobain, Armstrong, Aura (Asipl),
Dexune, Gyptech Acoustic System,Aerolite
7 False Ceiling
Godrej, DORSET.DORMA HAFELE, GEZE
8 Multipurpose Locks,
Anodised Aluminum Hardware
(Heavy Duty) Hardima, Everite, Giesse
9
Aluminum - Windows, Glazing
And Partitions. Jindal, Indalco, Hindalco, Bhoruka.
10
Glazing Structural / Suspanded / Saint Gobain, Glaverbel, Pilkington
Skylight
11
Float Glass, Frosted Glass
Saint Gobain, Asahi,Pilington, Viracon
12
13 EPDM Gasket Hanu/ Anand ,Raven,Zero
Lights with fixtures for false ceiling of 18w/
15w /tube light Philips,Havells or Equivalent
14
1 sqm wire for light points FRLS type Havells, Polycab or Equivalent
15
2.5 sqm wire for power point. FRLS type Havells, Polycab or Equivalent
16
a) sqm for Ac connection FRLS type Havells, Polycab or Equivalent
17
Fire Alarm Apollo smoke detector or equivalent
18
b) /6 pin sockets 6A / 16A/with
full fitting Philips or Equivalent
19
Spn 32A Full Fitting Philips , Havells or Equivalent
20
Batten
21
Exhaust Fan 200mm/250mm Crompton or Havells or Equivalent
22
SAIL, TATA STEEL Ltd. Rinl, Jindal steel & power
23 Steel Reinforcement Ltd. And JSW Steel Ltd.,; Fe 415
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12. QUERRIES ABOUT THE CONTRACT DATA

121 The Engineer will clarify queries on the contract data.

13. CONTRACTOR TO CONSTRUCT THE WORKS

13.1 The Contractor shall construct and install and maintain the Works in accordance with the
Specifications and Drawings

14. THE WORKS TO BE COMPLETED BY THE INTENDED COMPLETION DATE.

141  The Contractor may commence execution of the works on the start date and shall carry out the
works in accordance with the programme submitted by the Contractor as updated with the
approval of the Engineer-in-charge and complete them by the Intended Completion Date.

15. APPROVAL BY THE ENGINEER-IN-CHARGE.

151  The Contractor shall submit specifications and drawings showing the proposed Temporary
works to the Engineer-in-Charge who is to approve them.
15.2  The contractor shall be responsible for design of Temporary works.

15.3  The Engineer-in-Charge’s approval shall not alter the Contractor’s responsibility for design of
the Temporary works.

154  The Contractor shall obtain approval of third parties to the design of the Temporary works
where required.

15.5  All Drawings prepared by the contractor for the execution of the temporary permanent works
are subject to prior approval by the Engineer -in-charge before execution of such works.

16. SAFETY

16.1  The Contractor shall be responsible for the safety of all activities on the site.

17. DISCOVERIES

171  Anything of historical or other interest or of significant value unexpectedly discovered on the
site shall be the property of the Employer. The contractor shall notify the Engineer-in-Charge of
such discoveries and carry out the Engineer’s instructions for dealing with them.

18. POSSESSION OF THE SITE

181  The Engineer-in-Charge shall give complete possession of the site to the contractor fifteen days
in advance of the construction programme.

19. ACCESS TO THE SITE

191  The contractor shall allow access to the site and to any place where work in connection with the
contract is being carried out, or is intended to be carried out to the Engineer-in-Charge and any
person/ persons/agency authorized by:
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a. The Engineer-in-Charge.

b. The Employer.

20. INSTRUCTIONS

20.1

The Contractor shall carry out all instructions of the Engineer-in-Charge to comply with the
applicable laws where the Site is located.

21-A Subletting of Contract:

Subletting of Contract is not permitted . Moreover Joint Venture is not permitted.

21. A. DISPUTE REDRESSAL SYSTEM

21.1

21.2

21.3

21.4

If any dispute or difference of any kind what-so-ever shall arise in connection with or arising
out of this contract or the execution of works or maintenance of the works there under whether
before its commencement or during the progress of Works or after the
termination/abandonment or breach of the contract, it shall in the first instance be referred for
settlement to the competent authority i.e. Vice Chancellor, Central University of Jammu.

The competent authority shall, within a period of forty-five days after being requested in
writing by the Contractor to do so, convey his decision to the contractor in respect of every
matter so referred. In case the work is already in progress, the Contractor shall proceed with
the execution of the work, including maintenance thereof, pending receipt of the decision of the
competent authority as aforesaid, with all due diligence. The decision of the competence
authority shall be final & binding on both the parties.

¢) PROCEDURE FOR RESOLUTION OF DISPUTES.

The Competent Authority mentioned in Clause 22.1 shall give a decision in writing within 45
days of receipt of a notification of dispute by adopting any procedure/process as deem fit by
such authority. However, the competent authority can extend the said time limit of 45 days as
deem fit in deciding the referred dispute with due intimation to both the parties.

In the event of any dispute or difference if arises, what so ever will be settled down amicably
by negotiations. If any dispute which cannot be resolved by negotiation either party may refer
the claims/dispute to be settled through the province of J&K Arbitration & Conciliation Act
1997, through an arbitrator .The Sole Arbitrator shall be any officer of university whose name is
approved by Vice Chancellor and decision of such arbitrator shall be binding upon both the
parties subject to Jurisdiction of courts within Jammu only.

IN WITNESS WHEREOQOF, the parties through their duly authorized representatives have
executed these presents (execution whereof has been approved by the Competent Authorities
of both the parties) on the day, month and year first above mentioned at CUJ, Samba.

Performance under the contract shall continue even after reference to the dispute resolution
authority and payments due to the contractor by the employer shall not be withheld unless
they are the subject matter of the referred disputes.
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B.TIME CONTROL

22. PROGRAMME

2211

22.2

22.3

224

225

Within 05 days of the date of issue of allotment of the contract, the contractor shall submit to
the Engineer-in-Charge for his approval, the programme showing the general methods,
arrangements, order and timing for all the activities in the works, along with monthly cash
flow forecasts for the construction of works.

An update of the programme shall be a programme showing the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the remaining works,
including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer-in-Charge for approval an updated Programme at
intervals no longer than 05 days.

The Engineer-in-Charge’s approval of the programme shall not alter the contractor’s
obligations. The contractor may revise the programme and submit it to the Engineer-in-Charge
again at any time and the revised programme shall show the effect of variations and
compensation events.

Labour for Traffic control/watch and ward as per necessity at site shall be supplied by the firm
and nothing extra shall be paid in this behalf by the department.

23. EXTENSION OF THE INTENDED COMPLETION DATE

23.1

23.2

The Engineer-in-charge shall extend the intended completion date if a compensation event
occurs or a variation is issued which makes it impossible for completion to be achieved by the
intended completion date without the contractor taking steps to accelerate the remaining works
which would cause the contractor to incur additional cost.

The Engineer-in-Charge shall decide whether and by how much time to extend the intended
completion date within 30 days of the Contractor asking the Engineer-in-Charge for a decision
upon the effects of a Compensation Events of variation and submitting full supporting
information. If the Contractor has failed to cooperate in dealing with a delay, the delay by this
failure shall not be considered in assessing the new intended completion date.

24. DELAYS ORDERED BY THE ENGINEER-IN-CHARGE

24.1

The Engineer-in-Charge may instruct the Contractor to delay or start or progress of any activity
within the works. Delay/delays totaling more than 05 days will require prior written approval
of the Competent Authority.
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25. MANAGEMENT MEETINGS

251  The Engineer-in-Charge may require the contractor to attend a management meeting. The
business of a management meeting shall be to review the progress of the works.

252 The Engineer-in-Charge shall record the business of management meetings and provide copies
of the record to those attending the meeting. The responsibility of the parties for action to be
taken shall be decided by the Engineer-in-Charge either at the management meeting or after
the management meeting and stated in writing to all those who attended the meeting.

C.QUALITY CONTROL

26. IDENTIFYING DEFECTS

26.1  The Engineer-in-Charge shall check the Contractor’s work and notify the contractor of any
defects that are found. Such checking shall not absolve the contractor from his responsibilities
with regard to quality of work.

26.2  No payment shall be made without the required test from the 23uthorized lab(s).

27. CORRECTION OF DEFECTS NOTICED DURING THE DEFECT LIABILITY PERIOD OF 06
MONTHS

271  The Engineer-in-Charge shall give notice to the Contractor of any Defects before the end of
Defect Liability period which shall begin on completion of work and ends after 06 months. The
defects liability period shall be extended for as long as defects remain to be corrected.

27.2 Every time notice of defect/defects is given to the contractor, he shall correct the notified
defect/ defects within the length of time specified in the Engineer-in-Charge’s notice.

28. UNCORRECTED DEFECTS

281  If the Contractor has not corrected a defect pertaining to the defect liability period to the
satisfaction of the Engineer-in-Charge within the time specified in the Engineer-in-Charge’s
notice, the Engineer will assess the cost of having the defect corrected and the contractor will
pay this amount on correction of the defect or the same can be recovered from any amount due
to him.
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D. COST CONTROL

29. BILL OF QUANTITIES

29.1

29.2

The bill of quantities shall contain items for the construction, installation, testing and
commissioning and maintenance during defect liability period of 06 months separately to be
done by the Contractor

The Bill of quantities is used to calculate the contract price and the Contractor is paid for the
quantity of work done at the rates allotted to him after satisfactory completion of works.

30. VARIATIONS

30.1

Any variation necessitated during the execution of work due to certain technical cogent reasons
be resorted to only after formal approval from the Vice Chancellor, Central University of
Jammu for carrying out such deviation is conveyed. The Vice Chancellor, Central University
of Jammu shall then authorize Executive Engineer issue a variation order. Oral orders of the
Engineer-in-Charge for Variations unless followed by written confirmation shall not be taken
into account. Such variations shall form part of the Contract and the contractor shall carry
them out and include them in updated programme produced by the contractor.

31. PAYMENT FOR VARIATIONS

31.1

31.2

31.3

32.

32.1

All Extra items if these are within the BOQ or outside the BOQ shall be measured and paid as
per Delhi Schedule of Rates-2021/lowest market rates including contractor’s percentage.

The extra Items which do not exist in the Delhi Schedule of Rates -2021 but are found necessary
to be executed at site, shall be measured and paid as per analyzed rate taking into account the
actual cost plus applicable taxes and 15% Contractor’s overheads and profit.

As far as possible, the rate analysis shall be based on the standard data book and the current
Delhi Schedule of Rates -2021/lowest market rates of the district of site of work i.e Samba
(J&K). The decision of the Executive Engineer, CUJ on the rate so determined shall be final
and binding on the Contractor.

PAYMENTS

Contractor shall submit RA Bill after the end of each month for the payment. Minimum of 01
and Maximum of 02 RA bills including final bill can be submitted by Contractor.

Page 24 of 39



322  Payment shall be adjusted for deductions for security deposit other recoveries in terms of
the contract and taxes at source as applicable under the law.

323  The Employer may appoint Finance Officer, CUJ as specified in the Contract data (or any
other competent person appointed by the Employer and notified to the contractor) to make
payment certified by the Executive Engineer.

324  Items of the works for which no rate or price has been entered in the bill of quantities will not
be paid for by the Engineer-in-Charge and shall be deemed covered by other rates and prices
in the contract.

32,5  The payment of items of work when a contractor / firm has quoted rate higher than advertised
rate shall be paid as per advertised rates only till such time the contractor / firm complete and
the finish the items of work for which he has quoted less rate than the advertised rates.

33. COMPENSATION EVENTS

33.1  The following shall be compensation events unless they are caused by the contractor
a) The Engineer orders a delay or delays exceeding a total of 15 days.

33.2 If a compensation event would prevent the works being completed before the intended
completion date the intended completion date shall be extended. The Engineer shall decide
whether and by how much the intended completion date shall be extended, however no claim
on account of extended period of time shall be entertained.

34. TAXES

34.1 The rates quoted by the Contractor shall be inclusive of the sales / Turnover Taxes and other
levies, duties, royalties, cess, toll, taxes of central and state Govt. local bodies and authority’s 1%
Labour Cess that the contractor will have to pay for the performance of this contract. The
employer will perform such duties in regard to the deduction of such taxes at source as per
applicable law. The rates shall be inclusive of GST as applicable.

35. CURRENCIES
351  All payments will be made in Indian Rupees.

36. RETENTION MONEY

36.1  The Employer shall retain Retention money @ Five percent (5%) of the amount from each
payment due to the contractor until Defect Liability period of the works.

36.2  The Retention money and additional Performance security will be released to the contractor as
under:-
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d) Additional Performance security as the case may be shall be released after the successful
completion of work to the satisfaction of the Engineer-In-Charge and

e) 5% of Retention money of the contractor shall be released after Defect Liability period of
06 months, is over.

37. LIQUIDATED DAMAGES

371  The Time is an essence of the contract. If the contractor is not able to achieve the desired
progress as stipulated in the prescribed mile stone in the contract data to general condition of
the contract at S.No.23, the Engineer-in-charge shall have the authority to impose the
Liquidated Damages. However, in case the Contractor achieves the next mile stone, the
amount of the Liquidated Damages already withheld shall be restored to the Contractor by
adjustment in the payment certificate.

372  In the event of failure on part of the Contractor to achieve timely completion of the project
including any extension of time granted under Clause 24 of GCC, he shall, without prejudice
to any other right or remedy available under the law to the Employer on account of such
breach, pay as agreed Liquidated Damages to the Employer and not by way of penalty, as a
sum calculated at the rate of 1% (one percent) per week or part thereof as stated in the
Contract Data. For the period that the completion date is later than the intended completion
date, Liquidated Damages at the same rate shall be levied if the Contractor fails to achieve the
Mile Stones prescribed in the Contract Data. Both the parties expressly agree that the total
amount of Liquidated Damages shall not exceed 10% of initial contract price and that the
Liquidated Damages payable by the Contractor are mutually agreed genuine pre-estimated
loss and without any proof of actual damage likely to be suffered and incurred by the
Employer & the Employer is entitled to receive the same and are not by way of penalty. The
Employer may, without prejudice to any other method of recovery, deduct the amount of
such damages from any sum due, or to become due to the Contractor or from performance
security or any other dues from Government or Semi-Government body within the State. The
payment or deduction of such damages shall not relieve the Contractor from his obligations
to complete the works, or from any other of his duties, obligations or responsibilities under
the contract. The Contractor shall use and continue to use his best endeavors to avoid or
reduce further delay to the works, or any other relevant stages.

373  Itis agreed by the contractor that the decision of the Employer as to the Liquidated Damages
payable by the Contractor under this clause shall be final and binding,

38. SECURITIES

38.1 The performance security equal to 3% of the contract and additional EMD for unbalanced bids
shall be provided to the Employer not later than the date specified in the letter of acceptance
and shall be issued in the form given in the contract data and by a schedule commercial bank.

39. COST OF REPAIRS

391  Loss or damage to the works or materials to be incorporated in the works between the start
date and the end of the defects correction periods shall be remedied by the contractor at his
cost if the loss or damage arises from the contractor’s acts or omissions.
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E.FINISHING THE CONTRACT

40. COMPLETION

40.1  The contractor shall request the Engineer-in-Charge to issue a certificate of completion of the
works and the Engineer will do so upon deciding that the works is completed.

41. TAKING OVER

411  The employer shall take over the site and the works within 15 days of the Engineer-in-Charge’s
issuing a certificate of completion. The contractor shall continue to remain responsible for its
routine maintenance during the maintenance period of 06 months for main work.

42. FINAL ACCOUNT

421  The contractor shall supply the Engineer-in-Charge with a detailed account of the total amount
that the Contractor considers payable under the contract before the end of the defects liability
period. The Engineer shall issue a defects liability certificate and certify any final payment
that is due to the contractor within 30 days of receiving the contractor’s account if it is correct
and completed. If it is not, the Engineer shall issue within 30 days a schedule that states the
scope of the corrections or additions that are necessary. If the final account is still
unsatisfactory after it has been resubmitted the Engineer-in-Charge shall decide on the
amount payable to the contractor and issue a payment certificate within 30 days of receiving
the contractor’s revised account. The payment will be made 30 days thereafter.

43. Operating and Maintenance Manuals

431  If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor
shall supply them by the dates stated by Engineer-in-Charge

432  If the Contractor does not supply the Drawings and/or manuals by the dates stated in the
Contract Data, or they do not receive the Engineer’s approval, the Engineer’s approval, the
Engineer shall withhold the amount stated in the Contract Data from payment due to the
Contractor.

44. TERMINATION

451  The employer may terminate the contract if the contractor cause a fundamental breach of the
contract.

452 Fundamental breaches of contract shall include but shall not be limited to the following:

a) The contractor stops work for 28 days when no stoppage of work is shown on the
current programme and the stoppage has not been authorized by the Engineer-in-
Charge.

b) The contractor is declared as bankrupt or goes into liquidation other than for approval,
reconstruction or amalgamation.
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g)

The Engineer-in-Charge gives Notice that failure to correct a particular defect is a
fundamental breach of contract and the contract and the contractor fails to correct it
within a reasonable period of time determined by the Engineer-in-Charge.

The contractor does not maintain a security which is required

The contractor has delayed the completion of the works by the number of days for
which the maximum amount of liquidated damages can be paid as defined in Clause
41.

The contractor fails to provide insurance cover as required.

If the contractor in the judgment of the Employer has engaged in the corrupt or
fraudulent practice in competing for or in executing the contract. For the purpose of
this Clause “corrupt practice means the offering, giving, receiving or soliciting or
anything of value to influence the action of a public official in the procurement process
or in contract execution. “Fraudulent practice”:- means a misrepresentation of facts in
order to influence a procurement process or the execution of a contract to the detriment
of the Employer and includes collusive practice among “Bidders” (prior to or after bid
submission) designed to establish bid process at artificial non-competitive levels and to
deprive the Employer of the benefits of free and open competition.

If the contractor has not completed at least thirty percent of the value of construction
work required to be completed after half of the completion period has elapsed;

Any other fundamental breaches as specified in the Contract data.

453 Notwithstanding the above, the Employer may terminate the Contract for convenience.

454 If the contract is terminated, the contractor shall stop work immediately, make the Site safe
and secure, and leave the site as soon as reasonably possible.

46 PAYMENT UPON TERMINATION

46.1 If the contract is terminated because of a fundamental breach of contract by the contractor, the
Engineer-in-Charge shall issue a certificate for the value of the work done less Liquidated
damages, advance payments received up to the date of the issue of the certificate, less other
recoveries due in terms of the contract, less taxes due to be deducted at source as per
applicable law and less the percentage to apply to the work not completed as indicated in the
Contract Data. If the amount due to the Employer exceeds any payment due to the Contractor
the difference shall be recovered from the security deposit and performance security. If any
amount is still left un-recovered it will be a debt payable to the Employer. If the Contract is
terminated because of a fundamental breach of Contract by the Contractor, the Engineer shall
issue a certificate the difference shall be a debt payable to the Employer.
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46.2

47

47.1

If the Contract is terminated at the Employer’s convenience or because of a fundamental
breach of Contract by the Employer, the Engineer shall issue a certificate for the value of the
work done, the reasonable cost of removal of Equipment, repatriation of the Contractor’s
personnel employed solely on the Works, and the Contractor’s costs of protecting and
securing the Works less other recoveries due in terms of the contract and less taxes due to be
deducted at sources as per applicable law.

PROPERTY

All material on the Site, Plant, Equipment, Temporary Works and Works shall be deemed to
be the property of the Employer for use for completing balance construction work if the
contract is terminated because of the contractor’s default.

48 RELEASE FROM PERFORMANCE

48.1

48.2

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the
control of either the Employer or the Contractor the Engineer shall certify that the Contract
has been frustrated. The Contractor shall make the Site safe and stop work as quickly as
possible after receiving this certificate and shall be paid for all work carried out before
receiving it and for any work carried out afterwards to which commitment was made.

Death or permanent invalidity of the contractor: the contractor shall indicate nominee for the
contract at the time of signing of the agreement. If the contractor dies during currency of the
contractor or becomes permanently incapacitated, and his/her nominee are not willing to
complete the contract, the contract shall be closed without Ilevying any
damages/compensation. However, if the nominee expresses his/her intention to complete,
the balance work and the competent authority is satisfied about the competence of nominee,
then the competent authority shall enter into a fresh agreement for the remaining work
strictly on the same terms & conditions under which the contract was initially awarded.
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F. ADDITIONAL CONDITIONS OF CONTRACT

49 LABOUR

The contractor shall, unless otherwise provided in the contract, make his own arrangements for
the engagement of all staff and labour, local or other, and for their payment, housing, feeding
and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in
such form and at such intervals as the Engineer may prescribe, showing the staff and the
numbers of the several classes of labour from time to time employed by the Contractor on the
site and such there information as the Engineer may require.

50 COMPLIANCE WITH LABOUR REGULATIONS

During continuance of the contract, the contractor and his sub-contractors shall abide at all
times by all existing labour enactments and rules made there under, regulation, notifications
and bye laws of the State or Central Government or local authority and any other labour law
(including rules), regulations, bye laws that may be passed or notification that may be issued
under any labour law in future either by the State or Central Government or the local authority.
Salient features of some of the major labour laws that are applicable to construction industry
are given below. The Contractor shall keep the employer indemnified in case any action is
taken against the Employer by the competent authority on account of contravention of any of
the provisions of any Act or rules made there under, regulations or notifications including
amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary
to cause or observe, or for non-observance of the provisions stipulated in the
notifications/byelaws/Acts/Rules/regulations including amendments, if any, on the part of
the contractor, the engineer/employer shall have the right to deduct any money due to the
contractor including his amount of performance security. The employer/engineer shall also
have right to recover from the contractor any sum required or estimated to be required for
making good the loss or damage suffered by the employer. The employer of the contractor and
the Sub-Contractor in no case shall be treated as the employees of the employer at any point of
time.

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE
TOESTABLISHMENTS ENGAGED IN BUILDING AND OTHER
CONSTRUCTIONWORK.

Workmen Compensation Act 1923: The Act provides for compensation in case of injury by
accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed 5 years” service or
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f)

g)

j)

k)

1)

more or on death the rate of 15 days wages for every completed year of service. The Act is
applicable to all establishments employing 10 or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the

employer plus workers @ 10% or 8.33%. The benefits payable under the Act are: (i) Pension or
family pension on retirement or death, as the case may be.(ii) Deposit linked insurance on the
death in harness of the worker. (iii) Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: The Act provides for leave and some other benefits to women
employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: The Act provides for certain welfare
measures to be provided by the Contractor to contract labour and in case the contractor fails to
provide, the same are required to be provided, by the principal employer by law. The principal
employer is required to take certificate of registration and the contractor is required to take
license from the designated officer. The Act is applicable to the establishments or contractor of
principal employer if they employ 20 or more contract labour.

Minimum Wages Act 1948: The employer is supposed to pay not less than the minimum
wages fixed by appropriate government as per provisions of the Act if the employment is a
scheduled employment. Construction of buildings, roads, and runways are scheduled
employments.

Payment of Wages Act 1936: It lays down as to by what date the wages are to be paid, when
it will be paid and what deductions can be made from the wages of the workers.

Equal Remuneration Act 1979: The Act provides for payment of equal wages for work of equal
nature to Male and Female workers and for not making discrimination against Female
employees in the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965: The Act is applicable to all establishments employing 20 or more
employees. The Act provides for payments of annual bonus subject to minimum of 8.33% of
wages and maximum of 20% of wages to employees drawing Rs.3500/- per month or less. The
bonus to be paid to employees getting Rs. 2500/-per month or above upto 3500/- per month
shall be worked out by taking wages as Rs.2500/- per month only. The Act does not apply to
certain establishments. The newly set up establishments are exempted for five years in certain
circumstances. Some of the State Governments have reduced the employment size from 20 to
10 for the purpose of applicability of this Act.

Industrial Disputes Act 1947: The Act lays down the machinery and procedure for resolution
of Industrial disputes, in what situations a strike or lock-out become illegal and what are the
requirements for laying off or retrenching the employees or closing down the establishment.

Industrial Employment (Standing Orders) Act 1946: It is applicable to all establishments
employing 100 or more workmen (employment size reduced by some of the State and Central
Government to 50). The Act provides for laying down rules governing conditions of
employment by the employer on matters provided in the Act and get the same certified by the
designated Authority.

Trade Unions Act 1926: The Act lays down the procedure for registration of trade unions of
workmen and employers. The Trade Unions registered under the Act have been given certain
immunities from civil and criminal liabilities.
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m) Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of children
below 14 years of age in certain occupations and processes and provides for regulation of
employment of children in all other occupations and processes. Employment of Child Labour
is prohibited in Building and Construction Industry.

n) Inter-State Migrant workmen'’s (Regulation of Employment & Conditions of

Service) Act 1979: The Act is applicable to an establishment, which employs 5 or more inter-
state migrant workmen through an intermediary (who has recruited workmen in one state for
employment in the establishment situated in another state). The Inter-State migrant workmen,
in an establishment to which this Act becomes applicable, are required to be provided certain
facilities such as housing, medical aid, travelling expenses from home up to the establishment
and back, etc.

0) The Building and Other Construction workers (Regulation of Employment and Conditions
of Service) Act 1996 and the Cess Act of 1996: All the establishments who carry on any
building or other construction work and employs 10 or more workers are covered under this
Act. All such establishments are required to pay cess at the rate not exceeding 2% of the cost of
construction as may be modified by the Government. The employer of the establishment is
required to provide safety measures at the Building or construction work and other welfare
measures, such as Canteens, First-Aid facilities, Ambulance, Housing accommodation for
workers near the work place etc. The Employer to whom the Act applies has to obtain a
registration certificate from the Registering Officer appointed by the Government.

p) Factories Act 1948: The Act lays down the procedure for approval of plans before setting up a
factory, health and safety provisions, welfare provisions, working hours, annual earned leave
and rendering information regarding accidents or dangerous occurrences to designated
authorities. It is applicable to premises employing the prescribed minimum (say 10) persons or
more with aid of power or another prescribed minimum (say 20) or more persons without the aid
of power engaged in manufacturing process.

51 DRAWINGS AND PHOTOGRAPHS OF THE WORKS

The contractor shall do photograph /video photograph of the site firstly before the start of the
work, secondly mid-way in the execution of different stages of work and lastly after the
completion of the work. No separate payment will be made to the contractor for this and shall
submit a Hard copy and soft copy of the same to the Engineer-in-charge for record and
reference.

The contractor shall not disclose details of drawings furnished to him and works on which he is
engaged without the prior approval of the Engineer-in-Charge in writing. No photograph of
the works or any part thereof or plant employed therein, except those permitted shall be taken
or permitted by the contractor to be taken by any of his employees or any employees of his sub-
contractors without the prior approval of the Engineer-in-Charge in writing. No Photographs
/Video photography shall be published or otherwise circulated without the approval of the
Engineer-in-Charge in writing.
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52 THE APPRENTICES ACT 1961

The Contractor shall duly comply with the provision of the apprentices Act 1961 (III of 1961)
the rules made there under and the orders that may be issued from time to time under the said
Act and the said Rules and on his failure or neglect to do so he shall be subject to all liabilities
and penalties provided by the said act and said Rules.

Death or permanent invalidity of the contractor: the contractor shall indicate nominee for the
contract at the time of signing of the agreement. If the contractor dies during currency of the
contractor or becomes permanently incapacitated, and his/her nominee are not willing to
complete the contract, the contract shall be closed without levying any damages/compensation.
However, if the nominee expresses his/her intention to complete, the balance work and the
competent authority is satisfied about the competence of nominee, then the competent
authority shall enter into a fresh agreement for the remaining work strictly on the same terms &
conditions under which the contract was initially awarded.

53 OTHER CONDITIONS

A. The Employer / Engineer-in-Charge shall also have right to recover from the contractor any
sum required or estimated to be required for making good the loss or damage suffered by the
Employer

) WATER AND ELECTRICITY
The contractor shall make his own arrangement for water & Electrical power for construction
and other purposes at his own cost or Contractor shall pay requisite electricity and water
charges to CU]J if he take the Water and Electricity connection from CU]J. The contractor shall
also make standby arrangement for water & electricity to ensure un-interrupted supply.
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CONTRACT DATA TO GENERAL CONDITIONS OF CONTRACT

1. The Employer is The Vice Chancellor, Central University of Jammu (CLLI)
Designation: Hon’ble Vice Chancellor, Central University of Jammu

Address: Central University of Jammu
Rahya- Suchani (Village - Bagla), Distt. Samba (J&K)-181143

g) Name of authorized Representative

The Engineer is: Er. Vishal Bargotra

Designation: Executive Engineer

Address: Rahya- Suchani (Village - Bagla), Distt. Samba (J&K)-
181143

Telephone No. 7889841455

3. The Intended Completion Date for the whole of the works is 45 days after the start of
work

4. Rectification of defects during defect liability period shall be carried out by the contractor at his

own expenses to the entire satisfaction of the engineer in charge.

5. Thesiteis located at _Central University of Jammu Rahya- Suchani (Village - Bagla),
Distt. Samba (J&K))

6.  The Start Date shall be ten days after the date of ALLOTMENT OF WORK.

(A) The name and identification number of the Contract is: Providing and fixing of false ceiling
in various department in Central University of Jammu,Bagla Rahya suchani , Distt. Samba.
(B) The works consist of civil works RELATED TO CIVIL ENGINEERING.

(©) (a) Amount deductible for insurance : (Cl. 12)

As per prevalent norms/rules

(D) Site investigation report:
(E) (a) Competent authority is:
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Vice Chancellor, Central University of Jammu
(F) (a) The period for submission of the programme for approval of
Engineer-in-Charge shall be 05 days from the issue of letter of Acceptance.
(b) The updated Programme shall be submitted at interval of 05 days

I The amount to be withheld for late submission of an updated programme shall be 2% of
cost

(G) The Variation shall be paid as per Clause - 31 & 32 of GCC.

(H) The authorized person to make payments is Finance Officer, CU]J
()  (a) Milestones to be achieved during the contract period

(i) 25 % of the entire contract work upto 1/4t of the
period allowed for completion of construction.
(ii) 50%  of the entire contract work upto 1/2 of the
period allowed for completion of construction.
(iii)  75%  of the entire contract work upto 3/4th of the
period allowed for completion of construction.
(iv)  100% of the entire contract work upto the expiry of completion period
allowed for completion of construction

(b) Maximum limit of liquidate damages for delay in completion of works is 10 percent of
the Initial Contract Price, rounded off to the nearest thousand at rate of 2% for delay of each
week in the completion of work

(J) The Standard form of Performance Security acceptable to the Employer Shall be an
A/C PAYEE DEMAND DRAFT/FIXED DEPOSIT RECEIPT/BANK GUARANTEE of
the type as presented in the Bidder Documents.

(K) The Central University of Jammu shall not supply any construction material what so
ever.
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AFFIDAVIT

I, the undersigned, do hereby certify that all the statements made in the
required statements are true & correct.

The wundersigned also hereby certifies that neither our firms
M/S have abandoned any work in PWD or in
any other Department nor any contract awarded to us for such works have
been rescinded, during last five years prior to the date of this bid.

The undersigned, understand and agrees that further qualifying
information may be requested and agrees to furnish any such information
at the request of the department/ project implementing authority.

(Signed by an Authorized Officer of firm)

(Title of Officer)

(Name of Firm)

(DATE)
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ANNEXXURE A

IMPORTANT INSTRUCTIONS FOR BIDDERS

Bidders are advised to scan their documents on 100 dpi with Black & White option

Bidders are advised to download Bid Submission manual for the help of Bid Submission
process from the “Downloads” option as well as from “Bidders Manual Kit” on home page of
https:/ /cujammu.euniwizarde.com/

Bidders are advised not to make any change in BOQ (Bill of Quantity) contents or its name. In
no case they should attempt to create similar BOQ manually. The BOQ downloads from the
site should be used for filling the rates and it should be saved with same name.

Bidders are required to quote net rate inclusive of all including GST, 1% Labour Cess etc. in
BOQ (xIs) format

Bidders are advised to use “My Documents” area in their user on the Central University of
Jammu e-Tendering portal (https://cujammu.euniwizarde.com/) to store their documents
which are used in all Tenders like GST certificate etc and attach these certificates as Non
Statutory documents while submitting their bids

During scrutiny of the Technical Bids system generated e-Mails confirming acceptance of bid
are to be ignored.

The Bid i.e Technical Bid as well as Financial Bid is to be submitted online on web portal
https:/ /cujammu.euniwizarde.com/. However, the firms will submit the supporting
documents as required to be submitted along with Technical Bid in off-line mode in physical
form in the office of the Executive Engineer, Central University of Jammu

In case supporting documents are to be submitted offline in physical form, then it should be so
specified in their Technical Bids & the supporting documents must be deposited in the office of
Executive Engineer, Central University of Jammu before date & time of opening of tenders.
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ANNEXURE-B

Bid Security Declaration Form

Date: Tender No.

I/We. The undersigned, declare that:
I/We understand that, according to your conditions, bids must be supported by a Bid Securing Declaration.

I/We accept that I/We may be disqualified from bidding for any contract with you for a period of one year from
the date of notification if | am /We are in a breach of any obligation under the bid conditions, because I/We

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid during
the period of bid validity specified in the form of Bid; or

b) having been notified of the acceptance of our Bid by the purchaser during the period of bid
validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to furnish the
Performance Security, in accordance with the Instructions to Bidders.
I/We understand this Bid Securing Declaration shall cease to be valid if | am/we are not the successful Bidder,

upon the earlier of (i) the receipt of your notification of the name of the successful Bidder; or (ii) thirty days after
the expiration of the validity of my/our Bid.

Signed:
(insert signature of person whose name and capacity are shown)

in the capacity of
(insert legal capacity of person signing the Bid Securing Declaration)

Name:
(insert complete name of person signing he Bid Securing Declaration)
Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder)

Dated on day of (insert date of signing)

Corporate Seal (where appropriate)
(Note: In case of a Joint Venture, the Bid Securing Declaration must be in the name of all partners to the Joint
Venture that submits the bid
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ANNEXXURE C

PRICE BID

Name of work : Providing and fixing of false ceiling in various department in Central
University of Jammu,Bagla Rahya suchani , Distt. Samba.

Description of work

Qty. as per Drawing

Percentage rates Quoted applicable on all items

and rate as per BOQ of BOQ uniformly (rates quoted shall be
based on DSR 2018 inclusive of all taxes, duties and GST as
applicable.)
In figures In words
Providing and fixing As per BOQ

of false ceiling in
various department in
Central University of
Jammu,Bagla Rahya
suchani , Distt. Samba.
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