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SECTION 1

LIST OF IMPORTANT DATES
PRESS NOTICE
NOTICE INVITING TENDER

NIT No.:-

13 /2021-22

Name of work: - Miscellaneous works related to Maintenance, Minor & Additional/Alteration

works of Central University of Jammu, Bagla Rahya suchani, Distt. Samba.

Duration of Contract:- Initially for a period of 01 (one) year extendable on yearly basis for a maximum
of one more year depending on the performance of the agency and need of the

Univeristy and compliance with Terms and Conditions by the contractor.

1. Date of Issue of Notice Inviting Bid

01-02-2022

2. Period of downloading Tender Documents :-

01 -02-2022 upto 15:00 Hrs
To
22 -02-2022 upto 12:00 Hrs

Places(s)
https://cujammu.euniwizarde.com

3. Time, date and Place of pre-bid Meeting

07-02-2022 at 15:00 Hrs

Place : Office of the Executive Engineer, Central
University of Jammu

4. Deadline for Receiving Bids

07 -02-2022

12:00 Hrs

5. Time and date for opening Technical Bid/Bids

22-02-2022 at 15:00 Hrs

6. Time and Date of opening Financial Bid

To be notified after bid evaluation is completed

7. Place of opening Bids

Office of the Executive Engineer, Central University

of Jammu

8. Period of bid validity

120 days from opening of bid

9. Officer Inviting Bids

Executive Engineer, Central University of Jammu,
Rahya Suchani, Bagla, Samba-181143
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OFFICE OF THE EXECUTIVE ENGINEER
CENTRAL UNIVERSITY OF JAMMU

NOTICE INVITING TENDER

e-NIT No.:- 13 /2021-22

Executive Engineer, Central University of Jammu (CUJ]) for and on behalf of the Vice Chancellor, Central
University of Jammu, invites e-tenders on Percentage (%age ) basis from approved and eligible

Contractors registered with UT J&K . CPWD, Railways, MES, BRO and other State/Central Governments for

the following work:-

S. Name of Work Name of Estimated EMD Period of Schedule Time and date
No Division Cost of contract of opening of tender
Construction
(Rs.)

1 2 3 4 5 6
Miscellaneous works 56000/-

1. | related to | Engineeri | 2800000/-
Maintenance, Minor & | ng Wing, One year 22/02/2022 at 15:00
Additional /Alteration Central extendable to
works  of  Central | University another one
University of Jammu, | of Jammu year.
Bagla Rahya suchani ,
Distt. Samba

The Bidding documents can be downloaded from the website https://cujammu.euniwizarde.com
from 01-02-2022 (15:00 Hrs) to 22-02-2022 (12:00Hrs)
a. The Bids shall be deposited in electronic format on the website

https://cujammu.euniwizarde.com from 01-02-2022 (15:00 Hrs) to 22-02-2022
(12:00Hrs). The bids received will be opened at 15:00 Hrson 22/02/2022 on line.

b. The complete bidding process will be on line.

C. A Pre-bid meeting will be held on 07/02/2022 at 15:00 Hrs in the office of the Executive
Engineer, Central University of Jammu to clarify the issues and to answer question on any
matter that may be raised at that stage as stated in Clause 8 of Instruction to Bidders (ITB) of
the Bidding documents

d. Technical bids of bidders shall be opened on line in the office of Executive Engineer, Central
University of Jammu on or after 22-02-2022 at 15:00 Hrs

Bid document can be seen at and downloaded from the website

https://cujammu.euniwizarde.com/ Bid document contain information of qualifying criteria for
bidder, specifications, bill of quantities, conditions and other details.

The site for the work is available.

Executive Engineer,

Central University of Jammu

Rahya- Suchani (Village - Bagla),

Distt. Samba (J&K)-181143
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OFFICE OF THE EXECUTIVE ENGINEER
CENTRAL UNIVERSITY OF JAMMU

NOTICE INVITING TENDER
e- NIT No.:- 13/2021-22

Executive Engineer, Central University of Jammu (CUJ) for and on behalf of the Vice Chancellor, Central
University of Jammu, invites e-tenders on Percentage (% age) basis from approved and eligible
Contractors registered with UT J&K, CPWD, Railways, MES, BRO and other State/Central Governments
for the following work:-

S. Name of Work Name of Estimated EMD Period of Schedule Time
No Division Cost of Contract and date of
Construction opening of
(Rs.) tender

1 2 3 4 5 6
Miscellaneous works 56000/-

1. related to Maintenance, | Engineer 22 -02-2022
Minor & ing 2800000/- One year 15:00 Hrs
Additional/Alteration Wing, extendable to
works of Central | Central another one
University of Jammu, | Universi year
Bagla Rahya suchani |, ty of
Distt. Samba Jammu

1. The Bidding documents can be downloaded from the website https://cujammu.euniwizarde.com
from 01-02-2022 (15:00 Hrs) to 22 -02-2022 (12:00Hrs)

a. The Bids shall be deposited in electronic format on the website

https://cujammu.euniwizarde.com from 01-02-2022 (15:00 Hrs) to 22-02-2022
(12:00Hrs). The bids received will be opened at 15:00 Hrs on 22 /02/2022 on line.

b. The complete bidding process will be on line.

C. A Pre-bid meeting will be held on 07/02/2022 at 15:00 Hrs in the office of the Executive
Engineer, Central University of Jammu to clarify the issues and to answer question on any
matter that may be raised at that stage as stated in Clause 9 of Instruction to Bidders (ITB) of
the Bidding documents

d. Technical bids of bidders shall be opened on line in the office of Executive Engineer, Central
University of Jammu on or after 22-02-2022 at 15:00 Hrs
3. Bid document can be seen at and downloaded from the website
https://cujammu.euniwizarde.com/ Bid document contain information of qualifying criteria for
bidder, specifications, bill of quantities, conditions and other details.
4. In case it is observed that the bidder has uploaded fake documents, Earnest money clause would be
invoked and his case will be recommend for debarment in further tendering for one year.

5.  The site for the work is available.

6. .Bids must be accompanied by Earnest money
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i. Financial Bids will be opened in the Committee room, Central University of Jammu. If the
office happens to be closed on the date of opening of the bids as specified, these will be
opened on the next working day or any subsequent date at the same time and venue.

ii. Financial bid will be downloaded and opened only after technical evaluation is complete and
financial bids of only those bidders will be opened who are technically substantially
responsive.

7.  The bid for the work shall remain open for acceptance for a period of 120 days from the date of
opening of technical bids. If any bidder/tenderer withdraws his bid/tender before the said period or
makes any modifications in the terms and conditions of the bid, his EMD would be invoked.

8.  No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative
duties in an Engineering Department of the State Government/University is allowed to work as a
Contractor for a period of two years after his retirement from Government service, without
permission of the Government. This contract is liable to be cancelled if either the contractor or any of
his employees is found any time to be such a person who had not obtained the permission of the
Government as aforesaid before submission of the tender or engagement in the Contractor’s Service.

9. Tender drawings are uploaded with tender and are to be downloaded with the Bid . Bidder are also
required to submit detailed construction drawings along with the bid.

10. Other details can be seen in the bidding documents.

11. INSTRUCTIONS TO BIDDERS FOR E-TENDER:

Special Instructions for e-Tender. Submission of online Bids is mandatory for this Tender. For conducting
electronic tendering, CUJ is using the portal https://cujammu.euniwizarde.com_of M/s ITI Ltd, a
Government of India Undertaking,

1.0 Tender Bidding Methodology:

The  offer should be  submitted through  e-tendering mode in the  website
https://cujammu.euniwizarde.com containing two e-bid viz. Technical and Financial Bid. The Bids will be
uploaded along with all signed and scanned documents those are required for particular tender.

Digital Certificate:

It is mandatory for all the bidders to have class-III Digital Signature Certificate - Signing + Encryption (in
the name of person who will sign the Bid) from any of the licensed Certifying Agency (Bidders can see the
list of licensed CA'’s from the link www.cca.gov.in) to participate in e-tendering.

2.0 Registration:
To participate in the e-tendering submission, it is mandatory for applicants to get registered their

firm/company in e-tendering portal of ITL._https://cujammu.euniwizarde.com to have user ID & password
from M/s ITI Ltd., The Annual registration charges for vendors/suppliers are Rs.2000/+18%GST-per
annum (Pay Online). The procedure for the registration is as under:

1) Go to the website https://cujammu.euniwizarde.com In the home page, click on “Registration”

2) In the Vendor Registration form, vendor has to fill up the all mandatory applicant details. After
submission of registration form, you will get the verification link on your registered mail id, after
verification you log in your account with your user id and password and complete the all activity related to
registration etc. Document uploading, paid registration fee, after completion of registration payment, you
need to send your acknowledgement copy on our held desk mail id helpdeskeuniwizarde@gmail.com

ewizardhelpdesk@gmail.com for activation of your account.

3.0 SEARCHING FOR ONLINE TENDER DOCUMENTS
There are various search options built in the e-tender Portal, to facilitate bidders to search active tenders
by several parameters. These parameters could include Tender ID, Iltem/work id, Title, Date, etc.
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Once the bidders had selected the tenders in which they are interested, bidder can pay the processing fee
Rs. 1000 + 18% GST (NOT REFUNDABLE) by Net-banking / Debit / Credit card then you may download
the required documents / tender schedules, Bid documents etc. Once you pay both fees, tenders will be
moved to the respective “Register” Tab. This would enable the e-tender Portal to intimate the bidders
through e-mail in case there is any corrigendum issued to the tender document.

Please feel free to contact ITI Helpdesk (as given below) for any query related to e-tendering.

1. Helpdesklandline No: 011-49606060

2. Mr. Anand Singh +919650970101

3. Mr. Akshay Kumar +919355030623

SECTION 2: INSTRUCTIONS TO BIDDERS (ITB)
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2.1

3.1

3.2

SCOPE OF BID

This is a civil maintenance contract for the buildings in the campus of Central University of Jammu.
These buildings and structures are scattered inside Campus with built up area of 16000 sqm
(approx)

Different works shall be awarded through respective work orders along with the BOQ containing
the required items of the price bid and their quantities after prior Approval of the competent
Authority. The contractor shall be required to strictly adhere to the Quality control, CPWD
Specification for CIVIL WORKS 2019 VOLUME-I & VOLUME-II with upto date correction slips with
up to date correction slips and complete the work up to the satisfaction of engineer in charge.
Following are the broad scope of works:-

a) Excavation/Earthwork, brick/concrete work, RCC work, Flooring work, door/window
fittings, sanitary installation, water supply, Drainage, Wood Work, PVC & Aluminum
works, Water Proofing works, Roofing Works,Structural glazing & Cladding works repair
work etc as in DSR 2021 (all items in DSR 2021).

b) Repair and maintenance of plumbing system such as repair & replacement of sanitary
Installations, Spare Parts & Plumbing and sewerage lines including dismantling. Additional
installations and laying new pipes are also covered.

c) Repairs to buildings such as repairs to Plaster, Structural repairs etc.

d) Repairs to Doors, Windows, Partitions made up of Wood, Aluminium, PVC, MS, Fire rated
Doors, Replacement of the Glasses, mirrors, jail, Door closer etc.

e) Repair of Wooden/Aluminum, FRP, CPVC door, windows, Almirah etc.

f) Repair works of False ceiling, False Walls, falls flooring, making new false ceiling or false
walls.

g) New works like Tile flooring, Wall cladding, and Dry wall partitions Internal & External
Painting, construction of Drains, Trusses, M.S. Structures, Room, Flooring, Addition and
Alterations in the buildings etc. depending on the requirement of the institute.

h) Cleaning of Water tanks, Septic tanks, Sewer Lines etc.

The contractor is required to keep strong Quality control and get the work which shall be hidden
inspected, measured and photographed by the concerned Engineer/ officer before covering it up.
The contractor shall have to execute the work in such place and conditions where other agencies
will also be engaged for other works such as electrical work etc. No claim shall be entertained due
to work being executed in the above circumstances. No coordination charges will be paid on this
account. The contractor shall deploy his own material, manpower, tools and equipment. The
deployed agency or its deployed manpower will not be provided with any residential
accommodation at the work place or transportation to or from workplace. No freight charges for
transport of materials to Central University of Jammu premises or cost of labour will be provided
by Central University of Jammu. Space for Store room, if required, may be provided to the
contractor as per the convenience of Central University of Jammu on the discretion of competent
Authority.

SOURCE OF FUNDS

The expenditure on the budget will be met from the university funds.

ELIGIBLE BIDDERS

This Invitation for Bids is open to all bidders as defined in the Appendix to ITB.

Bidders shall provide a declaration of not having declared ineligible for corrupt and fraudulent
practices in the Central Government, the State Government or any public undertaking, autonomous

body, authority by whatever name called under the Central or the State Government.

QUALIFICATION OF THE BIDDER

4.1 Technical Qualification:
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5.1

6.1

7.1

5

To qualify for award of the contract, each bidder should have completed during last five years
FY:,2016-17,2017-18,2018-19,2019-20,2020-21 upto 31/03/2021:

One work of Similar nature of work costing more than or equal to 80% or

Two works of Similar nature of work each costing more than or equal to 50% or
Three works of Similar nature of work each costing more than or equal to 40%.
Similar Nature of work means Works of Civil Maintenance/Infrastructure/works.

a0 ow

4.2 Financial Turnover:

I.  The bidder should have achieved an Average Annual Financial Turn over in execution of
Civil Engineering works in any Govt. /semi Govt Organizations/Autonomous
Bodies/Municipal Bodies/ Public sector Undertaking listed on BSE/NSE,(defined as billing
for works in progress or completed in all classes of Civil Engineering construction works
only) during any three out of the last five Financial Years ending 31st March 2021 should
be atleast 33% of the estimated cost of work duly certified by the Chartered Accountant and
should also be duly supported by TDS and Income Tax Returns. The turn over shall be
indexed at the rate of 8% per year to bring at current price level.

ONE BID PER BIDDER

Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one Bid will
cause the proposals with the Bidder’s participation, to be disqualified.

COST OF BIDDING

The Bidder shall bear all costs associated with the preparation and submission of his Bid and the
Employer will, in no case be responsible or liable for those costs.

SITE VISIT

The site is located in the campus of Central University of Jammu. It is located near village Suchani
about 8km from NH-44 Rahya- Morh

The Bidder, at his own cost, responsibility and risk is encouraged to visit, examine and familiarize
himself with the site of works and its surroundings including source of earth, water, road
aggregates etc. and obtain all information that may be necessary for preparing the Bid and entering
into a contract for construction of the works. The costs of visiting the site shall be at the Bidder’s
own expense. He may contact the Executive Engineer in charge of work for any guidance relating to
site visit.

PRE-BID MEETING

8.1 If a pre-bid meeting is to be held, the bidder or his authorized representative is invited to
attend it as per date, time and address

8.2 The purpose of the meeting will be to clarify issues and to answer the questions on any
matter that may be raised at that stage.

8.3 The bidder is requested to submit any questions in writing or by cable so as to reach the
Employer not later than one week before the meeting..
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10.

8.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a
bidder.

8.5 The employer will not respond to any queries / request made after pre-bid meeting

AMENDMENT OF BIDDING DOCUMENTS

9.1. Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing addendum and corrigendum.

9.2 Any addendum and corrigendum thus issued shall be part of the bidding documents and
shall be uploaded on the official website of the University.

9.3 To give prospective bidders reasonable time to take an addendum/corrigendum into
account, in preparing their bids the Employer shall extend, as necessary, the deadline
for submission of bids in accordance with Clause 17 of ITB.

DOCUMENT COMPRISING THE BID

Part 1. This shall be named technical bid and shall comprises of list of documents (Bidders are

advised to use “My Documents” area in their user on Central University of Jammu'’s e-Tendering

ortal (https://cujammu.euniwizarde.com/) to store their following documents which are used in

all Tenders and attach these certificates as Non-Statutory documents while submitting their bids):

Successful completion certificate of a Similar work (specify the work) of amount

executed during the last five years duly issued by an officer not below the rank of Executive
Engineer or equivalent/HOD

Copy of Pan Card
Copy of GST Registration Certificate

Affidavit for correct information and all the undertakings required as per the tender shown in
various clause.

Details of the bidder in the following format:-

NAME OF TENDERING COMPANY/
FIRM

NAME OF OWNER / PARTNERS /
DIRECTORS

FULL PARTICULARS OF OFFICE

(2) ADDRESS

(b) TELEPHONE NO.

(d)E-MAIL ADDRESS

REGISTRATION DETAILS:
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(a) PAN / GIR NO.

(b) GOODS &SERVICE TAX
REGISTRATION NO.

(c) ESI & E.P.F. REGISTRATION NO.

(d) VAT/CST No.

5 | DETAILS OF EARNEST MONEY
DEPOSIT

(a) AMOUNT (RS.)

(b) D.D. /P.0. NO. AND DATE

(c) DRAWN ON BANK

(d) VALID UPTO

6.1 Turnover of the tenderer (For any three financial years). Attach supporting documents in support of the
claims

Sno | Financial Year Details of work executed.

2020-21
2019-20
2018-19

2017-18
2016-17

G| W N =

6.2 Details of Works Executed by the tenderer upto 31.03.2021 in the last 5 years. Attach supporting
documents in support of the claims.

Sno | Financial Year Details of work executed.
1 2020-21
2 2019-20
3 2018-19
4 2017-18
5 2016-17

PartII: It shall be named Financial Bid and will be in electronic format comprising of:

i.  Bill of quantities / Form of Bid

11. Each part shall be separately submitted online.

12. BID PRICES

12.1 The Bidder shall adopt the Percentage Rate as specified in the Form of Bid

12.2 Corrections, if any, shall be made by crossing out, initialing, dating and rewriting.
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12.3 All duties, taxes, royalties and other levies, ESIC,PF, 1% Labour Cess payable by the
contractor under the contract or for any other cause, shall be included in the rates, prices and
total Bid price submitted by the Bidder and including of GST.

12.4  The rates and prices quoted by the Bidder shall be fixed for the duration of the contract
and shall not be subject to adjustment on any account.

12.5 The contract rates are for work to be done in CUJ] Campus, and shall be firm throughout the
Currency of the contract including the extended period, if any, and shall not be subjected to any
Escalation due to any reason whatsoever it may be. Rate shall not change even if there in
increase in cost indices.

12.6  The estimated cost of work put to tender is Rs. 28 lakhs (Rs. Twenty Eight Lakhs only). The
work done amount may vary as per requirement of CUJ as per the independent Work orders
issued by the Executive Engineer time to time. This amount can be increased or decreased by
CUJ. On Completion of the each work as per the work orders, the same shall be recorded in the
measurement book by respective Engineer-in charge nominated by CUJ and contractor.
Payment shall be made on actual work done. No advance payment will be made to the
contractor under any circumstances. Payment towards the Non Scheduled items shall be done
as per the Market Rate Analysis, which will be intimated to the Contractor during issuing the
Work order.

12.7  The rates quoted in tender and as Accepted by the competent authority with or without
modification shall hold good for any increase/decrease in Quantities. Any of the items may be
deleted as per directions of owner/Engineer-in-Charge.

13 CURRENCIES OF BID AND PAYMENT.

14

15.
16.1

The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All payments
shall be made in India Rupees

BID VALIDITY

14.1 Bids shall remain valid for a period of one hundred twenty days (120) days after the deadline date for
bid submission specified in Clause 17 of ITB. A bid valid for a shorter period shall be rejected by the
Employer as non-responsive

14.2 In exceptional circumstances, prior to expiry of the original time limit, the employer may request the
bidder to extend the period of validity for a specified additional period. The request and the bidder’s
responses shall be made in writing. A bidder agreeing to the request will not be required or permitted to
modify his bid in compliance with Clause 15 of ITB in all respects.

EARNEST MONEY
Rs56000/- (Rupees Fifty six thousand only) in the form of Deposit at Call Receipt of a
Scheduled Bank guaranteed by the Reserve Bank of India, Banker’s cheque of a Scheduled Bank,
Demand Draft of a Scheduled Bank, Fixed Deposit Receipt (FDR) of a Scheduled Bank in the name of
Finance Officer, Central University of Jammu.

Earnest Money would be forfeited if:-

1.Impairs or derogates from the tender in any respect within the period of validity of the tender.

2.1f the bidder does not accept the correction of his bid price during evaluation.
3.Withdraws its bid during the period of Bid validity as per the clause 14.1 of ITB

4.1f The Bidder fails to sign the contract in accordance with clause 20.0 of ITB.

5.1f The Bidder Fails To Furnish Performance Guarantee In Accordance With ITB Clause 21.1

Page 12 of 37



17.

17.1

18.

18.1

18.2

19.

19.1

19.2

20.

20.1

21.

211

D. SUBMISSION OF BIDS

SUBMISSION OF BIDS
The Bidder shall submit separately “Technical Bid” and “Financial Bid”.

Technical Bid: to be opened on 22-02-2021 at 15:00 Hrs in the presence of Technical Bid
Opening Committee.

Financial Bid: Shall be opened of technically qualified bidders only.
DEADLINE FOR SUBMISSION OF BIDS

Complete Bids (including Technical and Financial) must be submitted online not later than the 22-
02-2021 upto 12:00 hrs.

The employer may extend the deadline for submission of bids by issuing an amendment in
accordance with Clause 9 of ITB, in which case all rights and obligations of the Employer and the
bidders previously subject to the original deadline will then be subject to the new deadline.

F. AWARD OF CONTRACT
AWARD CRITERIA
The Employer will award the contract to the Bidder whose Bid has been determined:

i) To be substantially responsive to the bidding documents and who has offered the lowest
evaluated Bid price, provide that such Bidder has been determined to be (a) eligible in
accordance with the provisions of Clause 4.1 of ITB, and (b) qualified in accordance with
the provisions of Clause 4.2 of ITB.

TERMS FOR EXECUTION AFTER AWARD OF WORK

After award of work, Independent work orders shall be issued by the Executive Engineer time
to time for execution of work as per requirement of the University. The supervision of works shall
be done by Engineers appointed by the University.

EMPLOYER'’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS

The Employer reserves the right to accept or reject any Bid, and to cancel the bidding process and
reject all bids, at any time prior to the award of contract, without thereby incurring any liability to
the affected Bidder or bidders or any obligation to inform the affected bidder or bidders of the
grounds for the Employer’s action

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT

The Bidder whose Bid has been accepted will be notified of the award by the employer prior to
expiry of the bid validity period by Email and confirmed by registered letter. This letter will state
the sum that the employer will pay to the contractor in consideration of the execution, completion
by the contractor as prescribed by the contract (hereinafter and in the Contract called the
“Contract Sum”).
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21.2

21.3

21.4

22.

221

22.2

22.3

23.

24.

25.

The notification of award will constitute the formation of the contract subject only to the furnishing
of a performance security in accordance with the provision of Clause 21.

The agreement will incorporate all agreements between the Employer and the successful Bidder
after the performance security is furnished.

Upon the furnishing by the successful Bidder of the performance security, the employer will
promptly notify the other bidders that their bids have been unsuccessful.

PERFORMANCE SECURITY

Within 15 (ten) days after receipt of the letter of Acceptance, the successful Bidder shall deliver to
employer a Performance Security @ 3% of tender cost having validity upto 14 months from the
completion of work . EMD will be released after submission of performance security.

The performance security shall be in the form of Fixed Deposit Receipts/Call Deposit Receipt/Bank
guarantee (A/C PAYEE DEMAND DRAFT/FIXED DEPOSIT RECEIPT/BANK GUARANTEE) from a
scheduled nationalized bank, in the name of the Finance Officer, Central University of Jammu.

Failure of the successful Bidder to comply with the requirements of Clause 22 shall constitute
sufficient grounds for cancellation of the award and debarred for the period of two year from the
bid due date to participate in any tender floated by CUJ. The bid of the vendor shall not be
entertained by CU]J. He will also be debarred from participating in bids under requisite heads for
one year.

CORRUPT OR FRAUDULENT PRACTICES

The employer requires the bidders/contractors to strictly observe the laws against fraud and
corrupt practices enforce in India, namely, prevention of corruption Act, 1988.

Advance Payment: No Advance Payment whatsoever shall be made by the department to the
Contractor.

Secured Advance Payment: No Secured Advance Payment whatsoever shall be made by the
department to the Contractor against the material brought to site.
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APPENDIX TO ITB

The Employer should fill out this Appendix to ITB before issuing the bidding documents.
The insertions should correspond to the information provided in the Invitation for Bids.

Instructions to Bidders

CLAUSE REFERENCE

(1.1)

(3.1)

(4.1).

(5.1).

(6.1).

(7.1).

(8.1).

(A)

(B)

The Employeris: The Vice Chancellor, Central University of Jammu

The Works is : Miscellaneous works related to Maintenance, Minor &
Additional/Alteration works of Central University of Jammu, Bagla Rahya suchani , Distt.
Samba

The Place : Rahya-Suchani, Distt. Samba-181143

Eligible Bidders are: _As per tender condition in the NIT

The contact person is: Er. Vishal Bargotra

Designation: Executive Engineer

Address: Rahya- Suchani (Village - Bagla), Distt. Samba (J&K)-181143
Telephone No. 7889841455

Place, Time and Date for pre-bid meeting are:

Office of the Executive Engineer, Central University of Jammu, Rahya- Suchani (Village -
Bagla), Distt. Samba (J&K)-181143

Time: 15:00 Hrs

Date: 07 -02-2022

The other documents required are: As detailed in the relevant sections of this
document.

The date, time and place for opening of the technical Bids are:

Technical Bids

Date: 22-02-2021

Time: 15:00 Hrs

Place: Office of the Executive Engineer, Central University of Jammu, Rahya-

Suchani (Village - Bagla), Distt. Samba (J&K)-181143

Financial Bid (For qualified bidder as)

Date: Qualified Bidder will be informed after bid evaluation is completed
Place: Committee Room, Central University of Jammu, Rahya- Suchani (Village -

Bagla), Distt. Samba (J&K)-181143

The amount and validity period of the Performance Guarantee is:
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Amount: 3% of total amount quoted by Bidder
Validity period:

(i) Performance security shall be valid upto expiry of two months after intended
Defect Liability Period.

For and on behalf of Vice Chancellor, Central University of Jammu

Executive Engineer
Central University of Jammu
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1.

1.1

2.1

2.2

3.1

4.1

5.1

5.2

6.1

SECTION: 3

GENERAL CONDITIONS OF CONTRACT

A. GENERAL

LANGUAGE AND LAW

The language of contract and the law governing the Contract are stated in Contract Data.

ENGINEER-IN-CHARGE'’S DECISIONS

Except where otherwise specifically stated, the Engineer-in-charge will decide contractual matters
between the employer and the contractor in the role representing the employer. However, if the
Engineer-in-Charge is required under the rules and regulations and orders of the employer to
obtain approval of some other authorities for specific actions, he will do so before such action.

Except as expressly stated in the contract, the Engineer-In-Charge shall not have any authority to
relieve the contractor of any of his obligations under the contract unless and until approved by the
Accepting Authority/Employer.

DELEGATION

The Engineer-in-charge with the approval of the Accepting Authority may delegate any of his
duties and responsibilities to other people after notifying the contractor and may cancel any
delegation after notifying the contractor.

COMMUNICATION

Communication between parties that are referred to in the conditions shall be effective only when
in writing. A notice shall be effective only when it is delivered.

OTHER CONTRACTORS

The contractor shall cooperate and share the site with other contractors, public authorities utilities
and the employer between the dates given in the schedule of other contractors as referred to in the
contract Data. The Contractor shall also provide facilities and services for them as described in the
schedule. The Employer may modify the schedule of other contractors and shall notify the
contractor of any such modification.

The contractor should take up the works in convenient reaches as decided by the Engineer-in-
Charge to ensure there is least hindrance to the smooth flow of traffic including movement of
vehicles and equipment of other contractors till the completion of the works.

PERSONNEL

The contractor shall employ for the construction work, the technical personnel named in the
contract data or other technical persons with the approval of the Engineer-in-Charge. The
Engineer-in-Charge will approve any proposed replacement of technical personnel only if their
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relevant qualifications and abilities are substantially equal to or better than those of the personnel
stated in the contract data.

6.2 If the Engineer-in-Charge asks the contractor to remove a person who is a member of the
contractor’s staff or work force stating the reasons, the contractor shall ensure that the person
leaves the site within seven days and has no further connection with the works in the contract.

7. EMPLOYER’S AND CONTRACTOR'’S RISKS

7.1 The Employer carries the risks, which this Contract states are “Employer’s risks” and the
contractor carries the risks, which this Contract states are “Contractor’s Risks”.

8. EMPLOYER’S RISKS

8.1 The Employer is responsible for the excepted risks, which are (a) in so far as they directly affect the
execution of the works in the Employer’s country the risks of war, invasion, act of foreign enemies,
rebellion, revolution, insurrection or military or usurped power civil war riot commotion or
disorder (unless restricted to the Contractor’s employees) natural calamities and contamination
from any nuclear fuel or nuclear waste or radioactive toxic explosive or (b) a cause due solely to
the design of the Works other than the Contractor’s design.

9. CONTRACTOR'’S RISKS

9.1 All risks of loss of or damage to physical property and of personal injury and death which arise
during and in consequence of the performance of the contract other than the excepted risks
referred to in Clause 10.1, are the responsibility of the contractor.

10. INSURANCE

10.1 The contractor at his cost shall provide in the joint names of the employer Authority and the
Contractor, insurance cover from the Start Date to the end of the Defect Liability Period in the
amounts and deductibles stated in the Contract Data for the following events which are due to the
Contractor’s risks.

a) Loss of or damage to the works, plant and materials

b) Loss of damage to Equipment;

) Loss of or damage to property (Except the works, plant, materials and Equipment ) in
connection with the contract; and

d) Personal injury or death

10.2 Insurance policies and certificates for insurance i.e Workmen compensation Policy and Contractor
All risk policy shall be delivered by the contractor to the Engineer-in-Charge for approval before
the Start Date. All such insurance shall provide for compensation to be payable in India Rupees to
rectify the loss or damage incurred.

10.3  Alterations to the terms of insurance shall not be made without the approval of the Engineer-in-
Charge.

10.4  Both parties shall comply with any conditions of the insurance policies.
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11. List of Approved Materials: -

Sno Material Approved make
1 WATER PROOFING COMPOUNDS, CHOWGULE KOSTER, FOSROC, SIKA,
PLASTICIZER, SUPER PLASTICIZER, HUNTSMAN (CIBA GEIGY),BASF
GROUTS, POLYMERS, POLYEXPANSE, . DR. FIXIT.
OTHER CONSTRUCTION
2 ADMIXTURES FOSROC, MBT, SIKA, CICO, ASIAN.
3. VENEERED PARTICLE BOARD KITPLY, ACTION TESA, EURO, GREEN,
ARCHIDPLY
4 LAMINATED PARTICLE BOARD /| ACTION TESA, GREENLAM, CENTURY PLY,
LAMINATES OPTUS, SUNMICA, FORMICA, ARCHIDPLY
5 FLUSH DOOR SHUTTERS KUTTY FLUSHDOOR, KITPLY INDUSTRIES
(SWASTIK), CENTURY, GREENPLY,
, ARCHIDPLY, A-1 TEAKPRODUCTS
6 FALSE CEILING- GYPSUM SAINT GOBAIN, LAFARAGE, DEXUNE,
GYPTECH ACOUSTIC SYSTEM
7 FALSE CEILING, -METAL SAINT GOBAIN, ARMSTRONG, AURA (ASIPL),
DEXUNE, GYPTECH ACOUSTIC SYSTEM.
8 PLYWOOD/ VENEER GREEN, CENTURY, DURO, ,ARCHIDPLY
9 MELAMINE POLISH ASIAN PAINTS MELAMINE GOLD, WUDFIN OF
PIDILITE, TIMBERTONE OF ICI DULUX.
10 FLOOR SPRING HARDWYN, GODRE], GRACE,
11 MULTIPURPOSE LOCKS, C/B HTTICH, DORSET.DORMA HAFELE, GEZE
12. SS HARDWARE LIKE :- MORTICE LOCK WITH | DORMA GMBH & CO.KG, HAFELE INDIA (P) LTD, D-
PAIR OF HANDLES, RECESS HANDLE | LINE CARL 1 F INTERNATIONAL, GEZE
FITTINGS, FLOOR SPRING, DOOR CLOSER,
TOWER BOLTS, FLOOR DOOR STOPPERS etc.
13 ANODISED ALUMINIUM HARDWARE HARDIMA, EVERITE, GIESSE
(HEAVY DUTY)
14 ALUMINIUM - WINDOWS, GLAZING AND JINDAL, INDALCO, HINDALCO, BHORUKA.
PARTITIONS.
15 GLAZING STRUCTURAL / SUSPANDED / SAINT GOBAIN, GLAVERBEL,
SKYLIGHT PILKINGTON,ASAHI,MODIGUARD
16 FLOAT GLASS, FROSTED GLASS SAINT GOBAIN, ASAHI,PILINGTON, MODIGUARD
17 GLASS SPIDER CANOPY DORMA, ALUCOB, ALUPRO
18 HERMITICALLY SEALED PERFORMANCE SAINT GOBAIN, PILINGTON, EMIRATES GLASS
GLASS & TOUGHENED GLASS (PROCESSED BY THEMSELVES OR BY THEIR
APPROVED PROCESSORS)
19 FIRE RATED VISION PANELS PILKINGTON, SCHOTT, FERILITE.
20 SKYLIGHT - THERMOFORM MCCOY ARCHITECTURAL SYSTEM, VERGOLA,

ABUCOB
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21 EPDM GASKET HANU/ ANAND ,RAVEN,ZERO.
22 STRUCTURAL, SUSPENDED GLAZING, | ALUPRO, SP FABRICATORS, GLAZE TECH,
CURTAIN WALL  GLAZING, GLAZED | GREEN FACADE
SKYLIGHT FABRICATORS.
23 SILICON SEALANT,WEATHER SEALANT G.E. PLASTICS, DOW CORNING,
WACKER,WURTH
24 POLY-SULPHIDE SEALANT CHOKSEY CHEMICALS, FOSROC, DR. FIXIT,SIKA
25 FIRE SEALENT BTMH ,WURTH PROMAT, ALSTOM, BIRLA 3M.
26 CERAMIC TILES / GLAZED TILES KAJARIA, NITCO, SOMANY,
AGL TILES WORLDS(AGIL), CRYSTAL
ORIENT BELL
27 VITRIFIED TILES KAJARIA, NITCO, SOMANY, , RIWASA TILE, AGL TILES
WORLDS(AGIL),
ORIENT BELL, Johnson
28 TILE ADHESIVE CICO, PIDILITE, FERROUS CRETE
29 GROUTING COMPOUND ENDURA, PIDILITE
30 DASH / ANCHORING FASTENERS HILTI, FISCHER, WURTH,
31 TRANSLUCENT G.E. PLASTIC (POLYCARBONATE SHEETS),
POLYGEL
32 WALL PUTTY BIRLA WALL CARE, JK WHITE
33 EXTERIOR PAINT / ACRYLIC BASED BERGER - (WEATHERCOAT LONG LIFE), ICI(DULUX
(WEATHER PROOF) WEATHERSHIELD MAX), ASIAN PAINTS (APEX
ULTIMA), KANSAI NEROLAC,ICI
34 EMULSION PAINTS ICI (DULUX GLOSS), NEROLAC, ASIAN PAINTS,
SHALIMAR.
35 STEEL PRIMER ICI, NEROLAC, ASIAN PAINTS.
36 WOOD PRIMER ICI, NEROLAC, ASIAN PAINTS,.
37 TEXTURED PAINT ASIAN, ICI, KANSAI NEROLAC,.
38 SYNTHETIC ENAMEL PAINT ASIAN, ICI, KANSAI NEROLAC,.
39 EPS SNOW PACK POLYMERS, RELIABLE
INSUPACKS, FAIRMATE
10 GLASS REINFORCED CONCRETE UNISTONE, GRC INDIA CO, KAMDHENU GRC
SLATES ENTERPRISES
41 G.I. / M.S. PIPE TATA, JINDAL (HISAR),
42 G.I.FITTINGS UNIK,, AMCO, AVR, ZOLOTO,JINDAL
43 WASH BASIN/ URINAL/WC/WALL HUNG HINDWARE, DURAVIT, CERA, SOMANY,
WATER CLOSET/OVAL UNDER COUNTER KEROVIT,JAQUAR
etc.
44 STAINLESS STEEL SINK (OUT OF NEELKANTH, NIRALLI, JYNA, SILVER SHINE,
SALEM) SHAKTI ENTERPRISES
45 FLOAT VALVE IVC, LEADER, PRAYAG, KALSI PUMP PVT.LTD.,,
DHAWAN SANITARY UDYOG (PRIMA)
46 CP FITTINGS AND ACCESSORIES JAQUAR, MARC, KOHLER, JAINKO, GROHE,
KEROVIT,, CERA
47 CENTRIFUGALLY CAST (SPUN) [IRON | BIC (BENGAL IRON CORPORATION,

PIPES & FITTINGS

KOLKATA), NECO, HIF, HEPCO, SKF,
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48 CENTRIFUGALLY CAST (SPUN) IRON | NECO, ELECTRO STEEL, KAPILANSH
PIPES (CLASS LA).
49 GUN METAL VALVES, GLOBES LEADER, ZOLOTO, KILBURN, CIM VALVES,
KIRILOSKAR
50 BRASS STOP & BIB COCK ZOLOTO, SANT, L&K, LEADER, JAINKO, KALSI PUMP
PVT.LTD,,
51 STONEWARE PIPES & GULLY TRAPS PREFECT, HIND OR ISI MARKED S.W. PIPES
52 MIRROR GLASS ATUL, MODI GUARD, GOLDEN FISH
53 GLAZED FIRE CLAY KITCHEN SINK PAMINI, SANFIRE, RKCP
54 PVC PIPE & FITTINGS SUPREME, AKG, FINOLEX, DIPLAST
55 NON RETURN VALVE (CHECK VALVE)%"TO KALSI PUMPS PVT. LTD.
1%” ZOLOTO,ANNAPURNA
56 BRASS FERRULES DHAWAN SANITARY UDYOG (PRIMA), KALSI,
ANNAPURNA
57 POLYETHYLENE WATER STORAGE SINTEX, VECTUS, FRONTIER, KAVARI
TANK
58 REINFORCEMENT STEEL TMT BARS (FE SAIL, TATA STEEL LTD., RINL, JINDAL STEEL &
500D Grade) & TMT RE-BARS POWER LTD. AND JSW STEEL LTD.
CONFORMING TO IS 1786-2008 FE500D
CORROSION RESISTANT STEEL GRADE
59 M ORDINARY PORTLAND/ ACC, ULTRATECH CEMENT LTD., GUJARAT AMBUJA,
PORTLAND POZZOLONA CEMENT , BIRLA, JK CEMENT, SHREE CEMENT LTD., J.K.
LAKSHMI,
)] WHITE CEMENT BIRLA WHITE/].K. WHITE.
60 GYPSUM PLASTER FERROUS CRETE/GYROC-SAINT GOBIAN
61 EPOXY MORTAR FOSROC/SIKA/CICO/LATICRETE/FEROUS,
WURTH.
62 BITUMEN 10CL, BPCL, HPCL
63 MODULAR KITCHEM CABINETS SLEEK/GODRE]/ZUARI/HETTICH/DURIAN/
DORMA/HARDWYN/KICH
64 MODULAR KITCHEN HARDWARE AND SLEEK/GODRE]/ZUARI/HETTICH/DURIAN/
ACCESSORIES DORMA/HARDWYN /KICH.
65 WATER PROOF PLYWOOD( MARINE PLY) DURO/CENTURY/ARCHID
66 S.S. BASKETS STALLION,KAFF,GODRE]
67 HARDWARE AND FITTINGS SUCH AS HETTICH, EBCO,KAFF, OZON, HAFFLE,
HINGES,DRAWER SLIDES ETC. GODRE]
68 STAINLESS STEEL DOOR  HANDELS, DORMA/HAFELE/GEZE/HARDWYN/GODRE]/
LOCKS AND FITTINGS KICH
69 M.S. TUBES/HOLLOW STEEL SECTION TATA STEEL LTD, JINDAL INDUSTRIES HISSAR,
BHUSHAN POWER STEEL, JSW STEEL LTD.
70 BLOCK BOARD MERINO, KIT PLY, NATIONAL, ARCHID PLY,
CENTURY PLY, JAYNA.
71 UPVC DOORS, WINDOWS DUROPLAST, FENESTA, REHAU, ALUPLAST
72. PRE-PAINTED/ POWDER COATED | ELIXIR MET FORM PVT. LTD.
GALVANIZED ROLLED FORMED STEEL
WINDOWS, VENTILATORS & DOOR FRAMES
73. CORE CUTTING WURTH, TYOLIT,HILTI
74. SS STONE CLADDING CLAMPS WURTH,BOSCH,RIPPLE,HILTI
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75. DASH FASTENERS WURTH,RIPPLE, HILTI

76. FIRE SEALANT WURTH,PROMAT,RIPPLE,

77. NUT, BOLT & SCREW WURTH, PRIYA, ATUL

78. REBARRING CHEMICALS WURTH,HILTLRIPPLE,FISHER

Any other make which is not in the list will be governed by CPWD approved makes and approval of
Engineer-In-Charge

12. QUERRIES ABOUT THE CONTRACT DATA

12.1 The Engineer will clarify queries on the contract data.

13. CONTRACTOR TO CONSTRUCT THE WORKS

13.1 The Contractor shall construct and install and maintain the Works in accordance with the
Specifications and Drawings

14. THE WORKS TO BE COMPLETED BY THE INTENDED COMPLETION DATE.

14.1 The Contractor may commence execution of the works on the start date and shall carry out the
works in accordance with the programme submitted by the Contractor as updated with the
approval of the Engineer-in-charge and complete them by the Intended Completion Date.

15. APPROVAL BY THE ENGINEER-IN-CHARGE.

15.1 The Contractor shall submit specifications and drawings showing the proposed Temporary work to
the Engineer-in-Charge who is to approve them.

15.2 The contractor shall be responsible for design of Temporary works.

15.3 The Engineer-in-Charge’s approval shall not alter the Contractor’s responsibility for design of the
Temporary works.

15.4  The Contractor shall obtain approval of third parties to the design of the Temporary works where
required.

15.5  All Drawings prepared by the contractor for the execution of the temporary permanent works are
subject to prior approval by the Engineer -in-charge before execution of such works.

15.6  All equivalent brands shall be ISI marked and approved by EIC before beung brought to site.
15.7  The contractor shall make all the required shop drawings.
16. SAFETY

16.1 The Contractor shall be responsible for the safety of all activities on the site.

17. DISCOVERIES
17.1  Anything of historical or other interest or of significant value unexpectedly discovered on the site

shall be the property of the Employer. The contractor shall notify the Engineer-in-Charge of such
discoveries and carry out the Engineer’s instructions for dealing with them.
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18. POSSESSION OF THE SITE

18.1

The Engineer-in-Charge shall give complete possession of the site to the contractor fifteen days in
advance of the construction programme.

19. ACCESS TO THE SITE

19.1

The contractor shall allow access to the site and to any place where work in connection with the
contract is being carried out, or is intended to be carried out to the Engineer-in-Charge and any
person/persons/agency authorized by:

a. The Engineer-in-Charge.

b. The Employer.

20. INSTRUCTIONS

20.1

The Contractor shall carry out all instructions of the Engineer-in-Charge to comply with the
applicable laws where the Site is located.

21-A Subletting of Contract:

Subletting of Contract is not permitted. Moreover Joint Venture is not permitted.

21. A. DISPUTE REDRESSAL SYSTEM

211

21.2

21.3

If any dispute or difference of any kind what-so-ever shall arise in connection with or arising out of
this contract or the execution of works or maintenance of the works there under whether before its
commencement or during the progress of Works or after the termination/abandonment or breach
of the contract, it shall in the first instance be referred for settlement to the competent authority i.e.
Vice Chancellor, Central University of Jammu.

The competent authority shall, within a period of forty-five days after being requested in writing
by the Contractor to do so, convey his decision to the contractor in respect of every matter so
referred. In case the work is already in progress, the Contractor shall proceed with the execution of
the work, including maintenance thereof, pending receipt of the decision of the competent
authority as aforesaid, with all due diligence. The decision of the competence authority shall be
final & binding on both the parties.

B. PROCEDURE FOR RESOLUTION OF DISPUTES.

The Competent Authority mentioned in Clause 22.1 shall give a decision in writing within 45 days
of receipt of a notification of dispute by adopting any procedure/process as deem fit by such
authority. However, the competent authority can extend the said time limit of 45 days as deem fit
in deciding the referred dispute with due intimation to both the parties.

In the event of any dispute or difference if arises, what so ever will be settled down amicably by
negotiations. If any dispute which cannot be resolved by negotiation either party may refer the
claims/dispute to be settled through the province of J&K Arbitration & Conciliation Act 1997,
through an arbitrator .The Sole Arbitrator shall be any officer of university whose name is
approved by Vice Chancellor and decision of such arbitrator shall be binding upon both the parties
subject to Jurisdiction of courts within Jammu only.
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214

IN WITNESS WHEREOF, the parties through their duly authorized representatives have executed
these presents (execution whereof has been approved by the Competent Authorities of both the
parties) on the day, month and year first above mentioned at CUJ, Samba.

Performance under the contract shall continue even after reference to the dispute resolution

authority and payments due to the contractor by the employer shall not be withheld unless they
are the subject matter of the referred disputes.

B. TIME CONTROL

22. PROGRAMME

221

22.2

22.3

224

22.5

22.6

22.7

This is a Contract for a period of one Year. The contract can further be extended for a maximum of
one more year depending on the performance of the agency and need of the University and
compliance with Terms and Conditions by the contractor.

The completion time for jobs shall be as per the Individual work Orders issued to the Contractor
after award of work.

Within 05 days of the date of issue of allotment of the work order, the contractor shall submit to
the Engineer-in-Charge for his approval, the programme showing the general methods,
arrangements, order and timing for all the activities in the work s, along with monthly cash flow
forecasts for the construction of works.

An update of the programme shall be a programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining works, including any
changes to the sequence of the activities.

The Contractor shall submit to the Engineer-in-Charge for approval an updated Programme at
intervals no longer than 05 days.

The Engineer-in-Charge’s approval of the programme shall not alter the contractor’s obligations.
The contractor may revise the programme and submit it to the Engineer-in-Charge again at any
time and the revised programme shall show the effect of variations and compensation events.

Labour for Traffic control/watch and ward as per necessity at site shall be supplied by the firm and
nothing extra shall be paid in this behalf by the department.

23. EXTENSION OF THE INTENDED COMPLETION DATE

23.1

23.2

23.3

The date of completion shall be based on the time period mentioned in the Individual work orders
issued by the Executive Engineer.

The Engineer-in-charge shall extend the intended completion date if a compensation event occurs
or a variation is issued which makes it impossible for completion to be achieved by the intended
completion date without the contractor taking steps to accelerate the remaining works which
would cause the contractor to incur additional cost.

The Engineer-in-Charge shall decide whether and by how much time to extend the intended
completion date within 30 days of the Contractor asking the Engineer-in-Charge for a decision
upon the effects of a Compensation Events of variation and submitting full supporting information.
If the Contractor has failed to cooperate in dealing with a delay, the delay by this failure shall not
be considered in assessing the new intended completion date.

24. DELAYS ORDERED BY THE ENGINEER-IN-CHARGE
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241 The Engineer-in-Charge may instruct the Contractor to delay or start or progress of any activity
within the works. Delay/delays totaling more than 05 days will require prior written approval of
the Competent Authority.

25. MANAGEMENT MEETINGS

25.1  The Engineer-in-Charge may require the contractor to attend a management meeting. The business
of a management meeting shall be to review the progress of the works.

25.2 The Engineer-in-Charge shall record the business of management meetings and provide copies of
the record to those attending the meeting. The responsibility of the parties for action to be taken
shall be decided by the Engineer-in-Charge either at the management meeting or after the
management meeting and stated in writing to all those who attended the meeting.

C. QUALITY CONTROL
26. IDENTIFYING DEFECTS

26.1  The Engineer-in-Charge shall check the Contractor’s work and notify the contractor of any defects
that are found. Such checking shall not absolve the contractor from his responsibilities with regard
to quality of work.

26.2 No payment shall be made without the required test from the authorised lab(s).

27. CORRECTION OF DEFECTS NOTICED DURING THE DEFECT LIABILITY PERIOD

271 The Engineer-in-Charge shall give notice to the Contractor of any Defects before the end of Defect
Liability period which shall begin on completion of work and ends after 12months or 6 months as
mentioned in the individual work order issued. The defects liability period shall be extended

for as long as defects remain to be corrected.
27.2 Defect Liability period shall be 12 months or 6 months as the case may be from the date of the

completion of work under BOQ measurable works. The contractor shall rectify at his own expenses any
defect in the work carried out by him during this period. On failure of the contractor to do so, the same
shall be completed by the employer at the risk and cost of the contractor.

27.3 Every time notice of defect/defects is given to the contractor, he shall correct the notified
defect/defects within the length of time specified in the Engineer-in-Charge’s notice.

28. UNCORRECTED DEFECTS

28.1 If the Contractor has not corrected a defect pertaining to the defect liability period to the
satisfaction of the Engineer-in-Charge within the time specified in the Engineer-in-Charge’s notice,
the Engineer will assess the cost of having the defect corrected and the contractor will pay this
amount on correction of the defect or the same can be recovered from any amount due to him.

D.COST CONTROL
29. BILL OF QUANTITIES
29.1 The bill of quantities shall contain items for the construction, installation, testing and

commissioning and maintenance during defect liability period of 12 months or 6 months
separately to be done by the Contractor
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29.2

The Bill of quantities is used to calculate the contract price and the Contractor is paid for the
quantity of work done at the rates allotted to him after satisfactory completion of works.

30. VARIATIONS

30.1

Any variation necessitated during the execution of work due to certain technical cogent reasons be
resorted to only after formal approval from the Vice Chancellor, Central University of Jammu for
carrying out such deviation is conveyed. The Vice Chancellor, Central University of Jammu shall
then authorize Executive Engineer issue a variation order. Oral orders of the Engineer-in-Charge
for Variations unless followed by written confirmation shall not be taken into account. Such
variations shall form part of the Contract and the contractor shall carry them out and include
them in updated programme produced by the contractor.

31. PAYMENT FOR VARIATIONS

311

31.2

31.3

314

32.

321

32.2

32.3

324

increase/decrease. Bidder will have no objection for variation in quantities thereon.

All Extra items if these are within the BOQ or outside the BOQ shall be measured and paid as per
Delhi Schedule of Rates-2021/lowest market rates including contractor’s percentage.

The extra Items which do not exist in the Delhi Schedule of Rates -2021 but are found necessary to
be executed at site, shall be measured and paid as per analyzed rate taking into account the actual
cost plus applicable taxes and 15% Contractor’s overheads and profit.

As far as possible, the rate analysis shall be based on the standard data book and the current Delhi
Schedule of Rates -2021/lowest market rates of the district of site of work i.e Samba (J&K). The
decision of the Executive Engineer, CU]J on the rate so determined shall be final and binding on the
Contractor.

PAYMENTS

Payment will be released to the contractor on job basis/monthly basis within 15 (fifteen ) days of
receipt of bill after the execution of awarded work, subject to satisfactory performance and
submission of all relevant documents including a Completion Certificate from EE (Civil), CU]
JAMMU as mentioned in the contract. No advance payment will be made to the contractor under
any circumstances. Payment shall be adjusted for deductions for security deposit other
recoveries in terms of the contract and taxes at source as applicable under the law.

The Employer may appoint Finance Officer, CUJ as specified in the Contract data (or any other
competent person appointed by the Employer and notified to the contractor) to make payment
certified by the Executive Engineer.

Items of the works for which no rate or price has been entered in the bill of quantities will not be
paid for by the Engineer-in-Charge and shall be deemed covered by other rates and prices in the

contract.

Payment will be made only as per actual quantity of work executed at site.

33. COMPENSATION EVENTS

331

The following shall be compensation events unless they are caused by the contractor
a) The Engineer orders a delay or delays exceeding a total of 15 days.
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33.2 If a compensation event would prevent the works being completed before the intended completion
date the intended completion date shall be extended. The Engineer shall decide whether and by
how much the intended completion date shall be extended, however no claim on account of
extended period of time shall be entertained.

34. TAXES

34.1 All duties, taxes, royalties and other levies, 1% Labour Cess, ESIC , PF payable by the contractor
under the contract or for any other cause, shall be included in the rates, prices and total Bid price
submitted by the Bidder but including of GST. The employer will perform such duties in regard to
the deduction of such taxes at source as per applicable law.

35. CURRENCIES

35.1  All payments will be made in Indian Rupees.

36. RETENTION MONEY

36.1 For Individual Work order issued for an amount of Rupees one lakh and above Retention money
@5% shall be deducted from the payment due to the contractor until defect liability period as

mentioned in the Work order.

37. LIQUIDATED DAMAGES

37.1  The Time is an essence of the contract. If the contractor is not able to achieve the desired progress
as stipulated in the prescribed mile stone in the contract data to general condition of the contract
at S.No.23, the Engineer-in-charge shall have the authority to impose the Liquidated Damages.
However, in case the Contractor achieves the next mile stone, the amount of the Liquidated
Damages already withheld shall be restored to the Contractor by adjustment in the payment
certificate.

37.2 In the event of failure on part of the Contractor to achieve timely completion of the project
including any extension of time granted under Clause 24 of GCC, he shall, without prejudice to any
other right or remedy available under the law to the Employer on account of such breach, pay as
agreed Liquidated Damages to the Employer and not by way of penalty, as a sum calculated at the
rate of 1% (one percent) per week or part thereof as stated in the Contract Data. For the period
that the completion date is later than the intended completion date, Liquidated Damages at the
same rate shall be levied if the Contractor fails to achieve the Mile Stones prescribed in the
Contract Data. Both the parties expressly agree that the total amount of Liquidated Damages shall
not exceed 10% of initial contract price and that the Liquidated Damages payable by the
Contractor are mutually agreed genuine pre-estimated loss and without any proof of actual
damage likely to be suffered and incurred by the Employer & the Employer is entitled to receive
the same and are not by way of penalty. The Employer may, without prejudice to any other
method of recovery, deduct the amount of such damages from any sum due, or to become due to
the Contractor or from performance security or any other dues from Government or Semi-
Government body within the State. The payment or deduction of such damages shall not relieve
the Contractor from his obligations to complete the works, or from any other of his duties,
obligations or responsibilities under the contract. The Contractor shall use and continue to use
his best endeavors to avoid or reduce further delay to the works, or any other relevant stages.

37.3 It is agreed by the contractor that the decision of the Employer as to the Liquidated Damages
payable by the Contractor under this clause shall be final and binding,
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38. SECURITIES

38.1 The performance security equal to 3% of the contract and additional EMD for unbalanced bids
shall be provided to the Employer not later than the date specified in the letter of acceptance and
shall be issued in the form given in the contract data and by a schedule commercial bank.

39. COST OF REPAIRS

39.1 Loss or damage to the works or materials to be incorporated in the works between the start date
and the end of the defects correction periods shall be remedied by the contractor at his cost if the
loss or damage arises from the contractor’s acts or omissions.

E .FINISHING THE CONTRACT
40. COMPLETION

40.1  The contractor shall request the Engineer-in-Charge to issue a certificate of completion of the
works and the Engineer will do so upon deciding that the works is completed.

41. TAKING OVER

41.1 The employer shall take over the site and the works within 15 days of the Engineer-in-Charge’s
issuing a certificate of completion. The contractor shall continue to remain responsible for its
routine maintenance during the maintenance period of 06 months for main work.

42. FINAL ACCOUNT

42.1 The contractor shall supply the Engineer-in-Charge with a detailed account of the total amount that
the Contractor considers payable under the contract before the end of the defects liability period.
The Engineer shall issue a defects liability certificate and certify any final payment that is due to
the contractor within 30 days of receiving the contractor’s account if it is correct and completed.
If it is not, the Engineer shall issue within 30 days a schedule that states the scope of the
corrections or additions that are necessary. If the final account is still unsatisfactory after it has
been resubmitted the Engineer-in-Charge shall decide on the amount payable to the contractor
and issue a payment certificate within 30 days of receiving the contractor’s revised account. The
payment will be made 30 days thereafter.

43. Operating and Maintenance Manuals

43.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor
shall supply them by the dates stated by Engineer-in-Charge

43.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract

Data, or they do not receive the Engineer’s approval, the Engineer’s approval, the Engineer shall
withhold the amount stated in the Contract Data from payment due to the Contractor.

44. TERMINATION

45.1 The employer may terminate the contract if the contractor causes a fundamental breach of the
contract.

45.2 Fundamental breaches of contract shall include but shall not be limited to the following:

Page 28 of 37



45.3

45.4

a) The contractor stops work for 28 days when no stoppage of work is shown on the current
programme and the stoppage has not been authorized by the Engineer-in-Charge.

b) The contractor is declared as bankrupt or goes into liquidation other than for approval,
reconstruction or amalgamation.

c) The Engineer-in-Charge gives Notice that failure to correct a particular defect is a
fundamental breach of contract and the contract and the contractor fails to correct it
within a reasonable period of time determined by the Engineer-in-Charge.

d) The contractor does not maintain a security which is required

e) The contractor has delayed the completion of the works by the number of days for which
the maximum amount of liquidated damages can be paid as defined in Clause 41.

f)  The contractor fails to provide insurance cover as required.

g) Ifthe contractor in the judgment of the Employer has engaged in the corrupt or fraudulent
practice in competing for or in executing the contract. For the purpose of this Clause
“corrupt practice means the offering, giving, receiving or soliciting or anything of value to
influence the action of a public official in the procurement process or in contract execution.
“Fraudulent practice”:- means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the Employer and
includes collusive practice among “Bidders”(prior to or after bid submission) designed to
establish bid process at artificial non-competitive levels and to deprive the Employer of
the benefits of free and open competition.

h) If the contractor has not completed at least thirty percent of the value of construction
work required to be completed after half of the completion period has elapsed;

i)  Any other fundamental breaches as specified in the Contract data.

Notwithstanding the above, the Employer may terminate the Contract for convenience.

If the contract is terminated, the contractor shall stop work immediately, make the Site safe and
secure, and leave the site as soon as reasonably possible.

46 PAYMENT UPON TERMINATION

46.1

46.2

If the contract is terminated because of a fundamental breach of contract by the contractor, the
Engineer-in-Charge shall issue a certificate for the value of the work done less Liquidated
damages, advance payments received up to the date of the issue of the certificate, less other
recoveries due in terms of the contract, less taxes due to be deducted at source as per applicable
law and less the percentage to apply to the work not completed as indicated in the Contract Data.
If the amount due to the Employer exceeds any payment due to the Contractor the difference
shall be recovered from the security deposit and performance security. If any amount is still left
un-recovered it will be a debt payable to the Employer. If the Contract is terminated because of a
fundamental breach of Contract by the Contractor, the Engineer shall issue a certificate the
difference shall be a debt payable to the Employer.

If the Contract is terminated at the Employer’s convenience or because of a fundamental breach
of Contract by the Employer, the Engineer shall issue a certificate for the value of the work done,
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the reasonable cost of removal of Equipment, repatriation of the Contractor’s personnel
employed solely on the Works, and the Contractor’s costs of protecting and securing the Works
less other recoveries due in terms of the contract and less taxes due to be deducted at sources as
per applicable law.

47 PROPERTY

47.1

All material on the Site, Plant, Equipment, Temporary Works and Works shall be deemed to be
the property of the Employer for use for completing balance construction work if the contract is
terminated because of the contractor’s default.

48 RELEASE FROM PERFORMANCE

48.1

48.2

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the
control of either the Employer or the Contractor the Engineer shall certify that the Contract has
been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after
receiving this certificate and shall be paid for all work carried out before receiving it and for any
work carried out afterwards to which commitment was made.

Death or permanent invalidity of the contractor: the contractor shall indicate nominee for the
contract at the time of signing of the agreement. If the contractor dies during currency of the
contractor or becomes permanently incapacitated, and his/her nominee are not willing to
complete the contract, the contract shall be closed without levying any damages/compensation.
However, if the nominee expresses his/her intention to complete, the balance work and the
competent authority is satisfied about the competence of nominee, then the competent authority
shall enter into a fresh agreement for the remaining work strictly on the same terms & conditions
under which the contract was initially awarded.

F. _ADDITIONAL CONDITIONS OF CONTRACT

49 LABOUR

The contractor shall, unless otherwise provided in the contract, make his own arrangements for
the engagement of all staff and labour, local or other, and for their payment, housing, feeding and
transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such
form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the
several classes of labour from time to time employed by the Contractor on the site and such there
information as the Engineer may require.

50 COMPLIANCE WITH LABOUR REGULATIONS

During continuance of the contract, the contractor and his sub-contractors shall abide at all times
by all existing labour enactments and rules made there under, regulation, notifications and bye
laws of the State or Central Government or local authority and any other labour law (including
rules), regulations, bye laws that may be passed or notification that may be issued under any
labour law in future either by the State or Central Government or the local authority. Salient
features of some of the major labour laws that are applicable to construction industry are given
below. The Contractor shall keep the employer indemnified in case any action is taken against the
Employer by the competent authority on account of contravention of any of the provisions of any
Act or rules made there under, regulations or notifications including amendments. If the Employer
is caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for non-
observance of the provisions stipulated in the notifications/byelaws/Acts/Rules/regulations
including amendments, if any, on the part of the contractor, the engineer/employer shall have the
right to deduct any money due to the contractor including his amount of performance security. The
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d)

g)

h)

employer/engineer shall also have right to recover from the contractor any sum required or
estimated to be required for making good the loss or damage suffered by the employer. The
employer of the contractor and the Sub-Contractor in no case shall be treated as the employees of
the employer at any point of time.

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE
TOESTABLISHMENTS ENGAGED IN BUILDING AND OTHER
CONSTRUCTIONWORK.

Workmen Compensation Act 1923: The Act provides for compensation in case of injury by
accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on satisfaction of
certain conditions on separation if an employee has completed 5 years’ service or more or on death
the rate of 15 days wages for every completed year of service. The Act is applicable to all
establishments employing 10 or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the

employer plus workers @ 10% or 8.33%. The benefits payable under the Act are: (i) Pension or
family pension on retirement or death, as the case may be.(ii) Deposit linked insurance on the
death in harness of the worker. (iii) Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: The Act provides for leave and some other benefits to women
employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: The Act provides for certain welfare
measures to be provided by the Contractor to contract labour and in case the contractor fails to
provide, the same are required to be provided, by the principal employer by law. The principal
employer is required to take certificate of registration and the contractor is required to take
license from the designated officer. The Act is applicable to the establishments or contractor of
principal employer if they employ 20 or more contract labour.

Minimum Wages Act 1948: The employer is supposed to pay not less than the minimum wages
fixed by appropriate government as per provisions of the Act if the employment is a scheduled
employment. Construction of buildings, roads, and runways are scheduled employments.

Payment of Wages Act 1936: It lays down as to by what date the wages are to be paid, when it
will be paid and what deductions can be made from the wages of the workers.

Equal Remuneration Act 1979: The Act provides for payment of equal wages for work of equal
nature to Male and Female workers and for not making discrimination against Female employees
in the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965: The Act is applicable to all establishments employing 20 or more
employees. The Act provides for payments of annual bonus subject to minimum of 8.33% of wages
and maximum of 20% of wages to employees drawing Rs.3500/- per month or less. The bonus to
be paid to employees getting Rs. 2500/-per month or above upto 3500/- per month shall be
worked out by taking wages as Rs.2500/- per month only. The Act does not apply to certain
establishments. The newly set up establishments are exempted for five years in certain
circumstances. Some of the State Governments have reduced the employment size from 20 to 10
for the purpose of applicability of this Act.
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j)

k)

1)

p)

51

Industrial Disputes Act 1947: The Act lays down the machinery and procedure for resolution of
Industrial disputes, in what situations a strike or lock-out become illegal and what are the
requirements for laying off or retrenching the employees or closing down the establishment.

Industrial Employment (Standing Orders) Act 1946: It is applicable to all establishments
employing 100 or more workmen (employment size reduced by some of the State and Central
Government to 50). The Act provides for laying down rules governing conditions of employment
by the employer on matters provided in the Act and get the same certified by the designated
Authority.

Trade Unions Act 1926: The Act lays down the procedure for registration of trade unions of
workmen and employers. The Trade Unions registered under the Act have been given certain
immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of children
below 14 years of age in certain occupations and processes and provides for regulation of
employment of children in all other occupations and processes. Employment of Child Labour is
prohibited in Building and Construction Industry.

Inter-State Migrant workmen'’s (Regulation of Employment & Conditions of

Service) Act 1979: The Act is applicable to an establishment, which employs 5 or more inter-state
migrant workmen through an intermediary (who has recruited workmen in one state for
employment in the establishment situated in another state). The Inter-State migrant workmen, in
an establishment to which this Act becomes applicable, are required to be provided certain
facilities such as housing, medical aid, travelling expenses from home up to the establishment and
back, etc.

The Building and Other Construction workers (Regulation of Employment and Conditions of
Service) Act 1996 and the Cess Act of 1996: All the establishments who carry on any building or
other construction work and employs 10 or more workers are covered under this Act. All such
establishments are required to pay cess at the rate not exceeding 2% of the cost of construction as
may be modified by the Government. The employer of the establishment is required to provide
safety measures at the Building or construction work and other welfare measures, such as
Canteens, First-Aid facilities, Ambulance, Housing accommodation for workers near the work place
etc. The Employer to whom the Act applies has to obtain a registration certificate from the
Registering Officer appointed by the Government.

Factories Act 1948: The Act lays down the procedure for approval of plans before setting up a
factory, health and safety provisions, welfare provisions, working hours, annual earned leave
and rendering information regarding accidents or dangerous occurrences to designated
authorities. It is applicable to premises employing the prescribed minimum (say 10) persons or
more with aid of power or another prescribed minimum (say 20) or more persons without the
aid of power engaged in manufacturing process.

DRAWINGS AND PHOTOGRAPHS OF THE WORKS

The contractor shall do photograph /video photograph of the site firstly before the start of the
work, secondly mid-way in the execution of different stages of work and lastly after the completion
of the work. No separate payment will be made to the contractor for this and shall submit a Hard
copy and soft copy of the same to the Engineer-in-charge for record and reference.
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The contractor shall not disclose details of drawings furnished to him and works on which he is
engaged without the prior approval of the Engineer-in-Charge in writing. No photograph of the
works or any part thereof or plant employed therein, except those permitted shall be taken or
permitted by the contractor to be taken by any of his employees or any employees of his sub-
contractors without the prior approval of the Engineer-in-Charge in writing. No Photographs
/Video photography shall be published or otherwise circulated without the approval of the
Engineer-in-Charge in writing.

52 THE APPRENTICES ACT 1961

The Contractor shall duly comply with the provision of the apprentices Act 1961 (III of 1961) the
rules made there under and the orders that may be issued from time to time under the said Act and
the said Rules and on his failure or neglect to do so he shall be subject to all liabilities and penalties
provided by the said act and said Rules.

Death or permanent invalidity of the contractor: the contractor shall indicate nominee for the
contract at the time of signing of the agreement. If the contractor dies during currency of the
contractor or becomes permanently incapacitated, and his/her nominee are not willing to
complete the contract, the contract shall be closed without levying any damages/compensation.
However, if the nominee expresses his/her intention to complete, the balance work and the
competent authority is satisfied about the competence of nominee, then the competent authority
shall enter into a fresh agreement for the remaining work strictly on the same terms & conditions
under which the contract was initially awarded.

53 OTHER CONDITIONS

A. The Employer / Engineer-in-Charge shall also have right to recover from the contractor any sum
required or estimated to be required for making good the loss or damage suffered by the Employer.

54 WATER AND ELECTRICITY
The contractor shall make his own arrangement for water & Electrical power for construction and
other purposes at his own cost or Contractor shall pay requisite electricity and water charges to
CUJ if he take the Water and Electricity connection from CUJ. The contractor shall also make
standby arrangement for water & electricity to ensure un-interrupted supply.

CONTRACT DATA TO GENERAL CONDITIONS OF CONTRACT

1. The Employeris The Vice Chancellor, Central University of Jammu (CLLI)

Designation: Hon’ble Vice Chancellor, Central University of Jammu

Address: Central University of Jammu (CU]J)
Rahya- Suchani (Village - Bagla), Distt. Samba (J&K)-181143
2. Name of authorized Representative
The Engineer is: Er. Vishal Bargotra
Designation: Executive Engineer
Address: Rahya- Suchani (Village - Bagla), Distt. Samba (J&K)-181143
Telephone No. 7889841455
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10.

11.

The period of contract is one year which is further extendable to another one year.

Rectification of defects during defect liability period shall be carried out by the contractor at his own

expenses to the entire satisfaction of the engineer in charge.

The site is located at Central University of Jammu Rahya- Suchani (Village - Bagla), Distt.
Samba (J&K))

The Start Date shall be ten days after the date of AWARD OF WORK.
The name and identification number of the Contract is: Miscellaneous works related to

Maintenance, Minor & Additional/Alteration works of Central University of Jammu, Bagla
Rahya suchani, Distt. Samba

The works consist of Miscellaneous works related to Maintenance, Minor & Additional/Alteration
works of CUJ Jammu Campus
(a) Amount deductible for insurance : (Cl.12)

As per prevalent norms/rules

Site investigation report:------------- NA---ommmmm e ----
(a) Competent authority is:

Vice Chancellor, Central University of Jammu

12. The period for submission of the programme for approval of Engineer-in-Charge shall be 05 days

from the issue of letter of Acceptance.

(b) The updated Programme shall be submitted at interval of 05 days

(c) The amount to be withheld for late submission of an updated programme shall be 2% of cost

13. The Variation shall be paid as per Clause - 31 & 32 of GCC.

14. The authorized person to make payments is Finance Officer, CU]

15. (a) Maximum limit of liquidate damages for delay in completion of works is 10 percent of the

Initial Contract Price, rounded off to the nearest thousand at rate of 2% for delay of each week
in the completion of work.

16. The Standard form of Performance Security acceptable to the Employer Shall be an A/C PAYEE

DEMAND DRAFT/FIXED DEPOSIT RECEIPT/BANK GUARANTEE of the type as presented in the

Bidder Documents.

17. The Central University of Jammu shall not supply any construction material what so ever.
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AFFIDAVIT

I, the undersigned, do hereby certify that all the statements made in the required statements
are true & correct.

The undersigned also hereby certifies that neither our firms M/S have
abandoned any work in Govt dept like PWD,CPWD,MES or any PSU or in any other
Department nor any contract awarded to us for such works have been rescind, during last five
years prior to the date of this bid.

The undersigned understand and agrees that further qualifying information may be requested
and agrees to furnish any such information at the request of the department/project
implementing authority.

(Signed by an Authorized Officer of firm)

(Title of Officer)

(Name of Firm)

(DATE)
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ANNEXURE-A
IMPORTANT INSTRUCTIONS FOR BIDDERS
Bidders are advised to scan their documents on 100 dpi with Black & White option

Bidders are advised to download Bid Submission manual for the help of Bid Submission process
from the “Downloads” option as well as from “Bidders Manual Kit” on home page of
https://cujammu.euniwizarde.com

Bidders are advised not to make any change in BOQ (Bill of Quantity) contents or its name. In no
case they should attempt to create similar BOQ manually. The BOQ downloads from the site should
be used for filling the rates and it should be saved with same name.

Bidders are required to quote net rate inclusive of all including, 1% Labour Cess etc excluding GST
in BOQ (xIs) format

Bidders are advised to use “My Documents” area in their user on the Central University of Jammu
e-Tendering portal (https://cujammu.euniwizarde.com/) to store their documents which are used
in all Tenders like GST certificate etc and attach these certificates as Non Statutory documents
while submitting their bids

During scrutiny of the Technical Bids system generated e-Mails confirming acceptance of bid are to
be ignored.

The Bid i.e Technical Bid as well as Financial Bid is to be submitted online on web portal
https://cujammu.euniwizarde.com/. However, the firms will submit the supporting documents as
required to be submitted along with Technical Bid in off-line mode in physical form in the office of
the Executive Engineer, Central University of Jammu

In case supporting documents are to be submitted offline in physical form, then it should be so
specified in their Technical Bids & the supporting documents must be deposited in the office of
Executive Engineer, Central University of Jammu before date & time of opening of tenders.
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PRICE BID

Estimated cost: Rs. 2800000/-(Rupees Twenty Eight Lakhs only)

ANNEXURE-C

Name of work: Miscellaneous works related to Maintenance, Minor & Additional/Alteration works
of Central University of Jammu, Bagla Rahya suchani, Distt. Samba.

Work orders (small/big) will be issued to the contractor as per the requirement of the University.

Percentage rates Quoted applicable on all items of DSR 2021 uniformly (rates quoted shall be inclusive of
all taxes, duties, ESI, PF, Labour Cess etc. including GST also) .Please quote overall percentage on all
items. Item wise quoting of percentage shall be rejected

The BOQ below is a Sample of Price Bid Which shall be available IN MS Excel Macrosformat on CPP so that
the Bidders can understand the format of BOQ.

Sno. | DSR Refno. | Description of Rate Quote Rate in percentage on DSR -2021 rates
items (at par/below/above)
1 All items in | All Civil works As per DSR - | In figures In Words
CPWD DSR | mentioned in 2021
2021 Vol-I | CPWD DSR 2021
& Vol-II Vol -1 & Vol-1I and
with upto as per CPWD
date specifications Vol-
correction 1 & 2 uptodate
slips with correction

slips.
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