
 
tEew dsanzh; fo'ofon~;ky; 

Central University of Jammu 
jk;k&lwpkuh ¼ckxyk½] ftyk lkack&181143] tEew ¼tEew ,oa d'ehj½ 

Rahya-Suchani (Bagla), District: Samba – 181143, Jammu (J&K) 
               ===================================================== 

 

E- Tender-IInd call 

FOR 

Miscellaneous works related to Maintenance, Minor & 

Additional/Alteration works of Central University of Jammu, Bagla  

Rahya-Suchani , Distt. Samba . 

 

NIT-   16 /2021-22          

Estimated Cost                                             Rs. 2800000/-(Inclusive of GST)

  

     (Rupees Twenty Eight Lakhs only)            

Earnest Money Deposit            Rs 56000(Rupees Fifty Six Thousand only) 
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SECTION  1 
 

LIST OF IMPORTANT DATES 

PRESS NOTICE 

NOTICE INVITING TENDER 

NIT No.:- 16 /_2021-22_____     

 

     Name of work: -       Miscellaneous works related to Maintenance, Minor & Additional/Alteration 
works of Central University of Jammu, Bagla Rahya suchani , Distt. Samba. 

Duration of Contract:-   Initially for a period of 01 (one) year extendable on yearly basis for a maximum 
of one more year depending on the performance of the agency and need of the 
Univeristy and compliance with Terms and Conditions by the contractor. 
 

 
1. Date of Issue of Notice Inviting Bid       08 -04-2022 

2. Period of downloading Tender Documents :-     08 -04-2022 upto 15:00 Hrs 
To 
     28 -04-2022 upto 12:00 Hrs 

 Places(s) 
 https://cujammu.euniwizarde.com 
 

3. Time, date and Place of pre-bid Meeting 18-04-2022 at 15:00 Hrs 
  

Place : Office of the Executive Engineer, Central 
University of Jammu 
 
 

4. Deadline for Receiving Bids      28 -04-2022 
 
      12:00 Hrs  

5. Time and date for opening Technical Bid/Bids        28-04-2022 at 15:00 Hrs 

6. Time and Date of opening Financial Bid To be notified after bid evaluation is completed 

7. Place of opening Bids Office of the Executive Engineer, Central University 
of Jammu 

8. Period of bid validity 120 days from opening of bid 

9. Officer Inviting Bids 
Executive Engineer, Central University of Jammu, 
Rahya Suchani , Bagla, Samba-181143 

 
 

 
 



  

Page 4 of 38 
 

OFFICE OF THE EXECUTIVE ENGINEER, 
CENTRAL UNIVERSITY OF JAMMU  

 
NOTICE INVITING TENDER 

 
e- NIT No.:-    16 /2021-22  

 
Executive Engineer, Central University of Jammu (CUJ) for and on behalf of the Vice Chancellor, Central 
University of Jammu, invites e-tenders on Percentage (%age ) basis from approved and eligible 
Contractors registered with  UT J&K . CPWD, Railways, MES, BRO and other State/Central Governments, 
Govt. Departments, Autonomous bodies, for the following work:- 

 
1. The Bidding documents can be downloaded from the website https://cujammu.euniwizarde.com  

from   08 -04-2022 (15:00 Hrs) to    28-04-2022 (12:00Hrs) 
a. The Bids shall be deposited in electronic format on the website 

https://cujammu.euniwizarde.com from   08-04-2022 (15:00 Hrs) to 28-04-2022 
(12:00Hrs). The bids received will be opened at 15:00 Hrs on    28/04/2022     on line.   

 
b. The complete bidding process will be on line. 
 
c. A Pre-bid meeting will be held on   18/04/2022 at 15:00 Hrs  in the office of the Executive 

Engineer, Central University of Jammu to clarify the issues and to answer question on any 
matter that may be raised at that stage as stated in Clause 8 of Instruction to Bidders (ITB) of 
the Bidding documents 

 
d. Technical  bids of bidders shall be opened on line  in the office of Executive Engineer, Central 

University of Jammu  on or after   28- 04-2022at 15:00 Hrs   
2. Bid document can be seen at and downloaded from the website 

https://cujammu.euniwizarde.com/ Bid document contain information of qualifying criteria for 
bidder, specifications, bill of quantities, conditions and other details. 

3. The site for the work is available. 
              Executive Engineer,  

Central University of Jammu 
Rahya- Suchani (Village – Bagla),  

Distt. Samba (J&K)-181143 
 
 
 
 
 
 

S. 
No 

Name of Work Name of 
Division 

Estimated 
Cost of 

Construction
(Rs.) 

Period of 
contract 

Schedule Time and date of 
opening of tender 

1 2 3 4 5 6 
 

1. 
 Miscellaneous works 
related to 
Maintenance, Minor & 
Additional/Alteration 
works of Central 
University of Jammu, 
Bagla Rahya suchani , 
Distt. Samba 

 
Engineeri
ng Wing, 
Central 

University 
of Jammu   

 
2800000/- 

 
 

One year 
extendable to 
another one 

year. 

 
 

 28/04/2022 at 15:00 
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OFFICE OF THE EXECUTIVE ENGINEER,  
     CENTRAL UNIVERSITY OF JAMMU 

  
NOTICE INVITING TENDER 

 
e- NIT No.:-  16 / 2021-22 

 
Executive Engineer, Central University of Jammu (CUJ) for and on behalf of the Vice Chancellor, Central 
University of Jammu, invites e-tenders on Percentage (% age) basis from approved and eligible 
Contractors registered with UT J&K, CPWD, Railways, MES, BRO and other State/Central Governments 
for the following work:- 

 

 
1. The Bidding documents can be downloaded from the website https://cujammu.euniwizarde.com  

from   08-04-2022 (15:00 Hrs) to   28–04-2022 (12:00Hrs) 
2.  

a. The Bids shall be deposited in electronic format on the website 
https://cujammu.euniwizarde.com from  08 -04-2022(15:00 Hrs) to 28-04-2022 
(12:00Hrs). The bids received will be opened at 15:00 Hrs on   28/04/2022     on line.   

 
b. The complete bidding process will be on line. 
 
c. A Pre-bid meeting will be held on   18/04/2022 at 15:00 Hrs  in the office of the Executive 

Engineer, Central University of Jammu to clarify the issues and to answer question on any 
matter that may be raised at that stage as stated in Clause 9 of Instruction to Bidders (ITB) of 
the Bidding documents 

 
d. Technical  bids of bidders shall be opened on line  in the office of Executive Engineer, Central 

University of Jammu  on or after  28 -04-2022 at 15:00 Hrs   
3. Bid document can be seen at and downloaded from the website 

https://cujammu.euniwizarde.com/ Bid document contain information of qualifying criteria for 
bidder, specifications, bill of quantities, conditions and other details. 

4. In case it is observed that the bidder has uploaded fake documents, Bid security declaration clause 
would be invoked and his case will be recommend for debarment in further tendering for one year.  

 
5. The site for the work is available. 

 
6. 6. Bids must be accompanied by duly signed and stamped Bid Security Declaration (BSD) as specified 

in Annexure-B.  
 

  
                                                                                                                          

S. 
No 

Name of Work Name of 
Division 

Estimated 
Cost of 

Construction
(Rs.) 

Period of 
Contract 

Schedule Time and date of 
opening of tender 

1 2 3 4 5 6 
 

1. 
Miscellaneous works 
related to Maintenance, 
Minor & 
Additional/Alteration 
works of Central 
University of Jammu, 
Bagla Rahya suchani , 
Distt. Samba 

 
Engineer

ing 
Wing, 

Central 
Universi

ty of 
Jammu   

 
 

2800000/- 

 
 

One year 
extendable to 
another one 

year 

 
28  -04-2022 

15:00 Hrs 
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i. Financial Bids will be opened in the Committee room, Central University of Jammu. If the 

office happens to be closed on the date of opening of the bids as specified, these will be 
opened on the next working day or any subsequent date at the same time and venue. 

 
ii. Financial bid will be downloaded and opened only after technical evaluation is complete and 

financial bids of only those bidders will be opened who are technically substantially 
responsive. 

 
7. The bid for the work shall remain open for acceptance for a period of 120 days from the date of 

opening of technical bids. If any bidder/tenderer withdraws his bid/tender before the said period or 
makes any modifications in the terms and conditions of the bid, his Bid security declaration would be 
invoked. 
 

8. No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative 
duties in an Engineering Department of the State Government/University is allowed to work as a 
Contractor for a period of two years after his retirement from Government service, without 
permission of the Government. This contract is liable to be cancelled if either the contractor or any of 
his employees is found any time to be such a person who had not obtained the permission of the 
Government as aforesaid before submission of the tender or engagement in the Contractor’s Service. 

 
9. Tender drawings are uploaded with tender and are to be downloaded with the Bid . Bidder are also 

required to submit detailed construction drawings along with the bid. 
 
10. Other details can be seen in the bidding documents.  

 
11. INSTRUCTIONS TO BIDDERS FOR E-TENDER: 

 
 

Special Instructions for e-Tender. Submission of online Bids is mandatory for this Tender. For conducting 
electronic tendering, CUJ is using the portal https://cujammu.euniwizarde.com of M/s ITI Ltd, a 
Government of India Undertaking. 
 

1.0 Tender Bidding Methodology: 
 

The offer should be submitted through e-tendering mode in the website  
https://cujammu.euniwizarde.com containing two e-bid viz. Technical and Financial Bid. The Bids will be 
uploaded along with all signed and scanned documents those are required for particular tender. 
Digital Certificate: 
It is mandatory for all the bidders to have class-III Digital Signature Certificate – Signing + Encryption (in 
the name of person who will sign the Bid) from any of the licensed Certifying Agency (Bidders can see the 
list of licensed CA’s from the link www.cca.gov.in) to participate in e-tendering. 
 

 
 

2.0 Registration: 
To participate in the e-tendering submission, it is mandatory for applicants to get registered their 
firm/company in e-tendering portal of ITI. https://cujammu.euniwizarde.com  to have user ID & password 
from M/s ITI Ltd., The Annual registration charges for vendors/suppliers are Rs.2000/+18%GST-per 
annum (Pay Online). The procedure for the registration is as under: 
1) Go to the website  https://cujammu.euniwizarde.com In the home page, click on “Registration” 
2) In the Vendor Registration form, vendor has to fill up the all mandatory applicant details. After 
submission of registration form, you will get the verification link on your registered mail id, after 
verification you log in your account with your user id and password and complete the all activity related to 
registration etc. Document uploading, paid registration fee, after completion of registration payment, you 
need to send your acknowledgement copy on our held desk mail id  helpdeskeuniwizarde@gmail.com    
ewizardhelpdesk@gmail.com for activation of your account. 
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3.0  SEARCHING FOR ONLINE TENDER  DOCUMENTS 
There are various search options built in the e-tender Portal, to facilitate bidders to search active tenders 
by several parameters. These parameters could include Tender ID, Item/work id, Title, Date, etc. 
Once the bidders had selected the tenders in which they are interested, bidder can pay the processing fee 
Rs. 1000 + 18% GST (NOT REFUNDABLE) by Net-banking / Debit / Credit card then you may download 
the required documents / tender schedules, Bid documents etc. Once you pay both fees, tenders will be 
moved to the respective “Register” Tab. This would enable the e-tender Portal to intimate the bidders 
through e-mail in case there is any corrigendum issued to the tender document.  
Please feel free to contact ITI Helpdesk (as given below) for any query related to e-tendering. 
 
1. Helpdesk landline No: 011-49606060 

2.  Mr. Anand Singh    +919650970101 

3. Mr. Akshay Kumar  +919355030623 
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                 SECTION 2:    INSTRUCTIONS TO BIDDERS (ITB) 
 

 
1. SCOPE OF BID 

This is a civil maintenance contract for the buildings in the campus of Central University of Jammu. 
These buildings and structures are scattered inside Campus with built up area of 16000 sqm 
(approx)  
Different works shall be awarded through respective work orders along with the BOQ containing 
the required items of the price bid and their quantities after prior Approval of the competent 
Authority. The contractor shall be required to strictly adhere to the Quality control, CPWD 
Specification for CIVIL WORKS 2019 VOLUME-I & VOLUME-II with upto date correction slips with 
up to date correction slips and complete the work up to the satisfaction of engineer in charge. 
Following are the broad scope of works:- 

a) Excavation/Earthwork, brick/concrete work, RCC work, Flooring work, door/window 
fittings, sanitary installation, water supply, Drainage, Wood Work, PVC & Aluminum 
works, Water Proofing works, Roofing Works,Structural glazing & Cladding works repair 
work etc as in DSR 2021(all items in DSR 2021). 

b) Repair and maintenance of plumbing system such as repair & replacement of sanitary 
Installations, Spare Parts & Plumbing and sewerage lines including dismantling. Additional 
installations and laying new pipes are also covered. 

c) Repairs to buildings such as repairs to Plaster, Structural repairs etc. 
d) Repairs to Doors, Windows, Partitions made up of Wood, Aluminium, PVC, MS, Fire rated 

Doors, Replacement of the Glasses, mirrors, jail, Door closer etc. 
e) Repair of Wooden/Aluminum, FRP, CPVC door, windows, Almirah etc. 
f) Repair works of False ceiling, False Walls, falls flooring, making new false ceiling or false 

walls. 
g) New works like Tile flooring, Wall cladding, and Dry wall partitions Internal & External 

Painting, construction of Drains, Trusses, M.S. Structures, Room, Flooring, Addition and 
Alterations in the buildings etc. depending on the requirement of the institute. 

h) Cleaning of Water tanks, Septic tanks, Sewer Lines etc. 
The contractor is required to keep strong Quality control and get the work which shall be hidden 
inspected, measured and photographed by the concerned Engineer/ officer before covering it up. 
The contractor shall have to execute the work in such place and conditions where other agencies 
will also be engaged for other works such as electrical work etc. No claim shall be entertained due 
to work being executed in the above circumstances. No coordination charges will be paid on this 
account. The contractor shall deploy his own material, manpower, tools and equipment. The 
deployed agency or its deployed manpower will not be provided with any residential 
accommodation at the work place or transportation to or from workplace. No freight charges for 
transport of materials to Central University of Jammu premises or cost of labour will be provided 
by Central University of Jammu. Space for Store room, if required, may be provided to the 
contractor as per the convenience of Central University of Jammu on the discretion of competent 
Authority. 
 

2. SOURCE OF FUNDS 
 

2.1 The expenditure on the budget will be met from the university funds. 
 
3. ELIGIBLE BIDDERS 
 
3.1 This Invitation for Bids is open to all bidders as defined in the Appendix to ITB. 
 
3.2 Bidders shall provide a declaration of not having declared ineligible for corrupt and fraudulent 

practices in the Central Government, the State Government or any public undertaking, autonomous 
body, authority by whatever name called under the Central or the State Government. 
            

4. QUALIFICATION OF THE BIDDER 
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              4.1 Technical Qualification:  

To qualify for award of the contract, each bidder should have completed during last seven years 
execution of Civil Engineering works in any Govt. /semi Govt Organizations/Autonomous 
Bodies/Municipal Bodies/ Govt Departments/Central Public sector Undertaking/State PSU/    
FY:, 2015-2016,2016-17, 2017-18, 2018-19,2019-20,2020-21,2021-2022 upto 31/03/2022: 

 
a. One work of Similar nature of work costing more than or equal to 80% or 
b. Two works of Similar nature of work each costing more than or equal to 50% or  
c. Three works of Similar nature of work each costing more than or equal to 40%.  
d. Similar Nature of work means Works of Civil Maintenance/Infrastructure/works. 

 
              4.2 Financial Turnover: 

I. The bidder should have achieved an Average Annual Financial Turn over in execution of 
Civil Engineering works in any Govt. /semi Govt Organizations/Autonomous 
Bodies/Municipal Bodies/ Govt Departments/Central Public sector Undertaking/State 
PSU/,(defined as billing for works in progress or completed in all classes of Civil 
Engineering construction  works  only)  during   any three out  of the last  five Financial 
Years ending 31st March 2021 should be atleast 33% of the estimated cost of work duly 
certified by the Chartered Accountant and should also be duly supported  by  TDS  and 
Income  Tax Returns. The turn over shall be indexed at the rate of 8% per year to bring at 
current price level. 

   
5        ONE BID PER BIDDER 

 
5.1 Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one Bid will 

cause the proposals with the Bidder’s participation, to be disqualified. 
 

6.  COST OF BIDDING 
 

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid and the 
Employer will, in no case be responsible or liable for those costs. 

 
 

7.  SITE VISIT 
 

7.1 The site is located in the campus of Central University of Jammu. It is located near village Suchani 
about 8km from NH-44 Rahya- Morh 
 
The Bidder, at his own cost, responsibility and risk is encouraged to visit, examine and familiarize 
himself with the site of works and its surroundings including source of earth, water, road 
aggregates etc. and obtain all information that may be necessary for preparing the Bid and entering 
into a contract for construction of the works. The costs of visiting the site shall be at the Bidder’s 
own expense. He may contact the Executive Engineer in charge of work for any guidance relating to 
site visit. 

 
 
8   PRE-BID MEETING 
 

8.1 If a pre-bid meeting is to be held, the bidder or his authorized representative is invited to 
attend it as per date, time and address 

 
8.2 The purpose of the meeting will be to clarify issues and to answer the questions on any 

matter that may be raised at that stage. 
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8.3 The bidder is requested to submit any questions in writing or by cable so as to reach the 

Employer not later than one week before the meeting.. 
 
8.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 

bidder. 
 
8.5 The employer will not respond to any queries / request made after pre-bid meeting 

  
 

 
9. AMENDMENT OF BIDDING DOCUMENTS 
 
                           9.1. Before the deadline for submission of bids, the Employer may modify the bidding     

documents   by issuing addendum and corrigendum. 
 

9.2 Any addendum and corrigendum thus issued shall be part of the bidding documents and 
shall be uploaded on the official website of the University. 

 
9.3 To give prospective bidders reasonable time to take an addendum/corrigendum into 

account, in preparing their bids the Employer shall extend, as necessary, the deadline 
for submission of bids in accordance with Clause 17 of ITB. 

 
 

10. DOCUMENT COMPRISING THE BID 
 

Part 1. This shall be named technical bid and shall comprises of list of documents (Bidders are 
advised to use “My Documents” area in their user on Central University of Jammu’s e-Tendering 
portal (https://cujammu.euniwizarde.com/) to store their following documents  which are used in 
all Tenders and attach these certificates as Non-Statutory documents while submitting their bids): 
 

 
1. Successful completion certificate of a Similar work ___________ (specify the work) _______ of amount 

executed during the last five years duly issued by an officer not below the rank of Executive 
Engineer or equivalent/HOD 

2. Copy of Pan Card  

3. Copy of GST Registration Certificate along with latest GST 3B/GST-3 return for the month February 
2022. 

4. Affidavit for correct information and all the undertakings required as per the tender shown in 
various clause. 

5.  In order to seek reference from bidder’s banker ,bidder are required to provide the certificate 
from the bank on the bank letter head signed and stamped by branch manager certifying and 
credentials of the bidder. 

6. Undertaking on Affidavit that Bids shall remain valid for a period of one hundred twenty days 
(120) days after the deadline date for bid submission. 

7.  Undertaking on Affidavit that bidder was not blacklisted by any department. 

8. Undertaking on Affidavit that Firm is not involved in any litigation or arbitration with any 
government department from the last five years.  
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9. Details of the bidder in the following format:- 

 
1.  

 
NAME OF TENDERING COMPANY/ 
FIRM  

 
 

2.   NAME OF OWNER / PARTNERS / 
DIRECTORS  

 

3.  FULL PARTICULARS OF OFFICE   

 (a) ADDRESS   

 (b) TELEPHONE NO.   

  (d)E-MAIL ADDRESS   

4 REGISTRATION DETAILS:   

 (a) PAN / GIR NO.   

 (b) GOODS &SERVICE TAX 
REGISTRATION NO.  

 

 (c) ESI & E.P.F. REGISTRATION NO.   

 (d) VAT/CST No.   

5 
 

 DETAILS OF EARNEST MONEY  
DEPOSIT  

 

 (a) AMOUNT (RS.)   

 (b) D.D. /P.O. NO. AND DATE   

 (c) DRAWN ON BANK  

  (d) VALID UPTO  

 
6.1 Turnover of the tenderer (For any three financial years). Attach supporting documents in support of the 
claims 
 

Sno Financial Year Details of work executed. 

1 2020-21  
2 2019-20  
3 2018-19  
4 2017-18  
5 2016-17  

 
6.2 Details of Works Executed by the tenderer  upto 31.03.2022 in the last 7 years. Attach supporting 
documents in support of the claims. 

 
Sno Financial Year Details of work executed. 

1 2021-22  

2 2020-21  

3 2019-20 
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4 2018-19 
 

 

5 2017-18 
 

 

6 2016-17 
 

 

 
Part II:  It shall be named Financial Bid and will be in electronic format comprising of: 
 

i. Bill of quantities / Form of Bid  
 
 

11. Each part shall be separately submitted online. 
         

12. BID PRICES 
 

12.1 The Bidder shall adopt the Percentage Rate as specified in the Form of Bid  
 

12.2 Corrections, if any, shall be made by crossing out, initialing, dating and rewriting. 
 

12.3 All duties, taxes, royalties and other levies, ESIC,PF, 1% Labour Cess payable by the 
contractor under the contract or for any other cause, shall be included in the rates, prices and 
total Bid price submitted by the Bidder and including of GST. 

 
12.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the contract 

and shall not be subject to adjustment on any account. 
12.5 The contract rates are for work to be done in CUJ Campus, and shall be firm throughout the 

Currency of the contract including the extended period, if any, and shall not be subjected to any 
Escalation due to any reason whatsoever it may be. Rate shall not change even if there in 
increase in cost indices. 

12.6 The estimated cost of work put to tender is Rs. 28 lakhs (Rs. Twenty Eight Lakhs only). The 
work done amount may vary as per requirement of CUJ as per the independent Work orders 
issued by the Executive Engineer time to time. This amount can be increased or decreased by 
CUJ. On Completion of the each work as per the work orders, the same shall be recorded in the 
measurement book by respective Engineer-in charge nominated by CUJ and contractor. 
Payment shall be made on actual work done. No advance payment will be made to the 
contractor under any circumstances. Payment towards the Non Scheduled items shall be done 
as per the Market Rate Analysis, which will be intimated to the Contractor during issuing the 
Work order. 

12.7 The rates quoted in tender and as Accepted by the competent authority with or without 
modification shall hold good for any increase/decrease in Quantities. Any of the items may be 
deleted as per directions of owner/Engineer-in-Charge. 
 

13 CURRENCIES OF BID AND PAYMENT. 
 

 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All payments 
shall be made in India Rupees 

14 BID VALIDITY 
 

14.1 Bids shall remain valid for a period of one hundred twenty days (120) days after the deadline date for 
bid submission specified in Clause 17 of ITB. A bid valid for a shorter period shall be rejected by the 
Employer as non-responsive 
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14.2 In exceptional circumstances, prior to expiry of the original time limit, the employer may request the 
bidder to extend the period of validity for a specified additional period. The request and the bidder’s 
responses shall be made in writing. A bidder agreeing to the request will not be required or permitted to 
modify his bid in compliance with Clause 15 of ITB in all respects. 
 

15. EARNEST MONEY 
   Rs56000/- (Rupees Fixty Six thousand only) in the form Online Transfer throufh IMPS/NEFT, Deposit 

at Call Receipt of a Scheduled Bank guaranteed by the Reserve Bank of India, Banker’s cheque of a 
Scheduled Bank, Demand Draft of a Scheduled Bank, Fixed Deposit Receipt (FDR) of a Scheduled Bank 
in the name of  Finance Officer, Central University of Jammu. In case of DD/FDR scan copy to be 
uploaded online and hard copy to reach the office of Executive Engineer  before due date of opening of 
tender. 

 EMD will be forfeited if the 
 Withdraws its bid during the period of Bid validity as per the clause 14.1 of ITB 
 If The Bidder fails to sign the contract in accordance with clause 20.0 of ITB. 
 If The Bidder Fails To Furnish Performance Guarantee In Accordance With ITB Clause 21.1 

 
 
 

D. SUBMISSION OF BIDS 
 
 
16. SUBMISSION OF BIDS 
 
16.1 The Bidder shall submit separately “Technical Bid” and “Financial Bid”.   

 
Technical Bid: to be opened on   28-04-2022 at 15:00 Hrs in the presence of Technical Bid 
Opening Committee.  
 
Financial Bid: Shall be opened of technically qualified bidders only. 
 

17. DEADLINE FOR SUBMISSION OF BIDS 
 
17.1 Complete Bids (including Technical and Financial) must be submitted online not later than the   -

28-04-2022 upto 12:00 hrs.   
 
17.2 The employer may extend the deadline for submission of bids by issuing an amendment in 

accordance with Clause 9 of ITB, in which case all rights and obligations of the Employer and the 
bidders previously subject to the original deadline will then be subject to the new deadline. 
 

18. Bid Opening and Evaluation Examination of Bids and Determination of Responsiveness 
a) The Employer inviting the bids or its authorized representative will open the bids online 

and this could be viewed by the bidders also online. In the event of the specified date for 
the Opening of   bids being declared a holiday for the Employer, the Bids will be opened at 
the appointed time and location on the next working day. 

b) The Technical Bid (part-I) will be opened first. Evaluation of Part-I of bids with respect to 
Bid Security, qualification information and other   information furnished in Part I of the bid 
in pursuant to Clause 12.1 of ITB, shall be taken up and   completed within Ten working 
days of the date of bid opening, and a list will be drawn up of the qualified bidders whose 
Part- II of bids are eligible for opening. During the detailed evaluation of “Technical Bids” 
the Employer will determine whether each Bid (a) meets the eligibility criteria defined in 
Clause 3 and 4, (b) has been properly signed; (c) is accompanied by the required securities 
and; (d) is substantially responsive to the requirements of the Bidding documents. 

c) The Employer shall inform the bidders, who have qualified technical evaluation, of the 
date, time of online opening of financial bids. If the specified date of opening of financial 
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bid is changed, in the event of the specified date being declared a holiday for the Employer, 
the bids will be opened at the appointed time and location on the next working day. 

 
d) Financial bids of only those bidders will be opened online, who have qualified in Technical 

Evaluation. During the detailed evaluation of the ‘Financial Bid’ the responsiveness of the 
Bids will be further determined with respect to the remaining bid conditions i.e. priced Bill 
of Quantities, technical specifications and drawings. 

e) A substantially responsive “Financial Bid” is one, which conforms to all the terms, 
conditions and specifications of the Bidding documents, without material deviation or 
reservation. A material deviation or reservation is one (i) which affects in any substantial 
way the scope, quality or performance of the works: (ii) which limits in any substantial 
way inconsistent with the bidding documents the Employer’s rights or the bidders 
obligations under the contract, or (iii) whose rectification would affect unfairly the 
competitive position of other bidders presenting substantially responsive bids. 

f) If a “Financial Bid” is not substantially responsive it will be rejected by the Employer and 
may not subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation. 

g) The Employer will evaluate and compare only the bids determined to be substantially 
responsive. 

 
 
 

F. AWARD OF CONTRACT 
 
19. AWARD CRITERIA 
 
19.1  The Employer will award the contract to the Bidder whose Bid has been determined: 

 
i) To be substantially responsive to the bidding documents and who has offered the lowest 

evaluated Bid price, provide that such Bidder has been determined to be (a) eligible in 
accordance with the provisions of Clause 4.1 of ITB, and (b) qualified in accordance with 
the provisions of Clause 4.2 of ITB. 

 
 

19.2 TERMS FOR EXECUTION AFTER AWARD OF WORK 
 After award of work, Independent work orders shall be issued by the Executive Engineer time 
 to time for execution of work as per requirement of the University. The supervision  of works shall 
 be done by Engineers appointed by the University.  

 
20. EMPLOYER’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 
 
20.1 The Employer reserves the right to accept or reject any Bid, and to cancel the bidding process and 

reject all bids, at any time prior to the award of contract, without thereby incurring any liability to 
the affected Bidder or bidders or any obligation to inform the affected bidder or bidders of the 
grounds for the Employer’s action 

 
21. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT 
 
21.1 The Bidder whose Bid has been accepted will be notified of the award by the employer prior to 

expiry of the bid validity period by Email and confirmed by registered letter. This letter will state 
the sum that the employer will pay to the contractor in consideration of the execution, completion 
by the contractor as prescribed by the contract (hereinafter and in the Contract called the 
“Contract Sum”).    

 
21.2 The notification of award will constitute the formation of the contract subject only to the furnishing 

of a performance security in accordance with the provision of Clause 21. 
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21.3 The agreement will incorporate all agreements between the Employer and the successful Bidder 
after the performance security is furnished. 

 
21.4 Upon the furnishing by the successful Bidder of the performance security, the employer will 

promptly notify the other bidders that their bids have been unsuccessful. 
 
22. PERFORMANCE SECURITY 
 
22.1 Within 15 (ten) days after receipt of the letter of Acceptance, the successful Bidder shall deliver to 

employer a Performance Security @ 3% of tender cost    having validity upto 14 months from the 
completion of work . EMD will be released after submission of performance security.  

 
22.2 The performance security shall be in the form of Fixed Deposit Receipts/Call Deposit Receipt/Bank 

guarantee (A/C PAYEE DEMAND DRAFT/FIXED DEPOSIT RECEIPT/BANK GUARANTEE) from a 
scheduled nationalized bank, in the name of the Finance Officer, Central University of Jammu. 
 

22.3 Failure of the successful Bidder to comply with the requirements of Clause 22 shall constitute 
sufficient grounds for cancellation of the award and debarred for the period of two year from the 
bid due date to participate in any tender floated by CUJ. The bid of the vendor shall not be 
entertained by CUJ. He will also be debarred from participating in bids under requisite heads for 
one year. 
 

 
23. CORRUPT OR FRAUDULENT PRACTICES 
 

The employer requires the bidders/contractors to strictly observe the laws against fraud and 
corrupt practices enforce in India, namely, prevention of corruption Act, 1988. 
 

24. Advance Payment: No Advance Payment whatsoever shall be made by the department to the 
Contractor. 
 

25. Secured Advance Payment: No Secured Advance Payment whatsoever shall be made by the 
department to the Contractor against the material brought to site. 

 
 
 
 
 
APPENDIX  TO  ITB 

 
The Employer should fill out this Appendix to ITB before issuing the bidding documents.                              
The insertions should correspond to the information provided in the Invitation for Bids. 
 
Instructions to Bidders 
 
CLAUSE REFERENCE 
 
(1.1) The Employer is:    The Vice Chancellor, Central University of Jammu 

 
The Works is     : Miscellaneous works related to Maintenance, Minor & 
Additional/Alteration works of Central University of Jammu, Bagla Rahya suchani , Distt. 
Samba  
The Place         :   Rahya-Suchani , Distt. Samba-181143 

 
(3.1) Eligible Bidders are:   As per tender condition in the NIT  
 
  
(4.1).  The contact person is:   Er. Vishal Bargotra  
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Designation:    Executive Engineer 
Address: Rahya- Suchani (Village – Bagla), Distt. Samba (J&K)-181143 
Telephone No.    7889841455 
 
 

(5.1).  Place, Time and Date for pre-bid meeting are: 
 
Office of the Executive Engineer, Central University of Jammu, Rahya- Suchani (Village – 
Bagla), Distt. Samba (J&K)-181143 
Time:    15:00 Hrs 
Date:    18  -04-2022 

 
(6.1). The other documents required are: As detailed in the relevant sections of this 

document.   
(7.1). The date, time and place for opening of the technical Bids are: 

(A) Technical Bids 
Date:   28 -04-2022 
Time:  15:00 Hrs 
Place:  Office of the Executive Engineer, Central University of Jammu, Rahya- 

Suchani (Village – Bagla), Distt. Samba (J&K)-181143 
 

(B) Financial Bid (For qualified bidder as) 
 
Date: Qualified Bidder will be informed  after  bid evaluation is completed 
 
Place:  Committee Room, Central University of Jammu, Rahya- Suchani (Village – 

Bagla), Distt. Samba (J&K)-181143 
 

(8.1).  The amount and validity period of the Performance Guarantee is: 
 
Amount:   3% of total amount quoted by Bidder 
 
Validity period: 
 
(i) Performance security shall be valid upto expiry of two months after intended 

Defect Liability Period. 
 
  

           
                                                              For and on behalf of Vice Chancellor, Central University of Jammu 

 
 
 

               Executive Engineer 
           Central University of Jammu  
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SECTION: 3 
 

GENERAL CONDITIONS OF CONTRACT 
 

  
 

A. GENERAL 
 
1.      LANGUAGE AND LAW 
 
1.1 The language of contract and the law governing the Contract are stated in Contract Data. 

 
 
2. ENGINEER-IN-CHARGE’S DECISIONS 
 
2.1 Except where otherwise specifically stated, the Engineer-in-charge will decide contractual matters 

between the employer and the contractor in the role representing the employer. However, if the 
Engineer-in-Charge is required under the rules and regulations and orders of the employer to 
obtain approval of some other authorities for specific actions, he will do so before such action. 

 
2.2 Except as expressly stated in the contract, the Engineer-In-Charge shall not have any authority to 

relieve the contractor of any of his obligations under the contract unless and until approved by the 
Accepting Authority/Employer. 

 
3. DELEGATION 

 
3.1 The Engineer-in-charge with the approval of the Accepting Authority may delegate any of his 

duties and responsibilities to other people after notifying the contractor and may cancel any 
delegation after notifying the contractor. 
 

 
4. COMMUNICATION 
 

4.1 Communication between parties that are referred to in the conditions shall be effective only when 
in writing. A notice shall be effective only when it is delivered. 

 
5. OTHER CONTRACTORS 
 

5.1 The contractor shall cooperate and share the site with other contractors, public authorities utilities 
and the employer between the dates given in the schedule of other contractors as referred to in the 
contract Data. The Contractor shall also provide facilities and services for them as described in the 
schedule. The Employer may modify the schedule of other contractors and shall notify the 
contractor of any such modification. 

 
5.2 The contractor should take up the works in convenient reaches as decided by the Engineer-in-

Charge to ensure there is least hindrance to the smooth flow of traffic including movement of 
vehicles and equipment of other contractors till the completion of the works.  

 
6. PERSONNEL 
 

6.1 The contractor shall employ for the construction work, the technical personnel named in the 
contract data or other technical persons with the approval of the Engineer-in-Charge. The 
Engineer-in-Charge will approve any proposed replacement of technical personnel only if their 
relevant qualifications and abilities are substantially equal to or better than those of the personnel 
stated in the contract data. 
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6.2 If the Engineer-in-Charge asks the contractor to remove a person who is a member of the 
contractor’s staff or work force stating the reasons, the contractor shall ensure that the person 
leaves the site within seven days and has no further connection with the works in the contract. 

 
7. EMPLOYER’S AND CONTRACTOR’S RISKS 
 

7.1 The Employer carries the risks, which this Contract states are “Employer’s risks” and the 
contractor carries the risks, which this Contract states are “Contractor’s Risks”. 

 
8. EMPLOYER’S RISKS 
 

8.1 The Employer is responsible for the excepted risks, which are (a) in so far as they directly affect the 
execution of the works in the Employer’s country the risks of war, invasion, act of foreign enemies, 
rebellion, revolution, insurrection or military or usurped power civil war riot commotion or 
disorder (unless restricted to the Contractor’s employees) natural calamities and contamination 
from any nuclear fuel or nuclear waste or radioactive toxic explosive or (b) a cause due solely to 
the design of the Works other than the Contractor’s design. 

 
9. CONTRACTOR’S RISKS 

 
9.1 All risks of loss of or damage to physical property and of personal injury and death which arise 

during and in consequence of the performance of the contract other than the excepted risks 
referred to in Clause 10.1, are the responsibility of the contractor. 

 
10. INSURANCE 

 
10.1 The contractor at his cost shall provide in the joint names of the employer Authority and the 

Contractor, insurance cover from the Start Date to the end of the Defect Liability Period in the 
amounts and deductibles stated in the Contract Data for the following events which are due to the 
Contractor’s risks. 

 
a) Loss of or damage to the works, plant and materials 
b) Loss of damage to Equipment; 
c) Loss of or damage to property (Except the works, plant, materials and Equipment ) in 

connection with the contract ; and 
d) Personal injury or death                 
 

10.2 Insurance policies and certificates for insurance i.e Workmen compensation Policy and Contractor 
All risk policy shall be delivered by the contractor to the Engineer-in-Charge for approval before 
the Start Date. All such insurance shall provide for compensation to be payable in India Rupees to 
rectify the loss or damage incurred. 

 
10.3 Alterations to the terms of insurance shall not be made without the approval of the Engineer-in-

Charge. 
 

10.4 Both parties shall comply with any conditions of the insurance policies. 
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11. List of Approved Materials: -  

 
  
Sno             Material  

Approved make 

1 WATER PROOFING COMPOUNDS, 
PLASTICIZER, SUPER PLASTICIZER, 
GROUTS, POLYMERS, POLYEXPANSE, 
OTHER CONSTRUCTION 

CHOWGULE KOSTER, FOSROC, SIKA, 
HUNTSMAN (CIBA GEIGY), DR. FIXIT.BASF 

2 ADMIXTURES FOSROC, MBT, SIKA, CICO, ASIAN. 
3. VENEERED PARTICLE BOARD KITPLY, ACTION 

ARCHIDPLY 
TESA, EURO, GREEN, 

4 LAMINATED 
LAMINATES 

PARTICLE BOARD / ACTION TESA, GREENLAM, CENTURY PLY, 
OPTUS, SUNMICA, FORMICA, ARCHIDPLY 

5 FLUSH DOOR SHUTTERS KUTTY FLUSHDOOR, KITPLY INDUSTRIES 
(SWASTIK), CENTURY, GREENPLY, LTD 
ARCHIDPLY, A-1 TEAK PRODUCTS 

6 FALSE CEILING- GYPSUM SAINT GOBAIN, LAFARAGE, DEXUNE, 
GYPTECH ACOUSTIC SYSTEM 

7 FALSE CEILING, -METAL SAINT GOBAIN, ARMSTRONG, AURA (ASIPL), 
DEXUNE, GYPTECH ACOUSTIC SYSTEM. 

8 PLYWOOD/ VENEER GREEN, CENTURY, DURO, , ARCHIDPLY 

9 MELAMINE POLISH ASIAN PAINTS MELAMINE GOLD, WUDFIN OF 
PIDILITE, TIMBERTONE OF ICI DULUX. 

10 FLOOR SPRING HARDWYN, GODREJ, GRACE, 
11 MULTIPURPOSE LOCKS, C/B 

 
HTTICH, DORSET.DORMA HAFELE, GEZE 

12. SS HARDWARE LIKE :- MORTICE LOCK WITH 
PAIR OF HANDLES, RECESS HANDLE 
FITTINGS, FLOOR SPRING, DOOR CLOSER, 
TOWER BOLTS, FLOOR DOOR STOPPERS etc. 

DORMA GMBH & CO.KG, HAFELE INDIA (P) LTD, D-
LINE CARL 1 F INTERNATIONAL, GEZE 

13 ANODISED ALUMINIUM HARDWARE 
(HEAVY DUTY) 

HARDIMA, EVERITE, GIESSE 

14 ALUMINIUM - WINDOWS, GLAZING AND 
PARTITIONS. 

JINDAL, INDALCO, HINDALCO, BHORUKA. 

15 GLAZING STRUCTURAL / SUSPANDED / 
SKYLIGHT 

SAINT GOBAIN, GLAVERBEL, PILKINGTON ASAHI 
MODIGUARD 

16 FLOAT GLASS, FROSTED GLASS SAINT GOBAIN, ASAHI,PILINGTON, MODIGUARD 
17 GLASS SPIDER CANOPY DORMA, ALUCOB, ALUPRO 
18 HERMITICALLY SEALED PERFORMANCE 

GLASS & TOUGHENED GLASS 
SAINT GOBAIN, PILINGTON, EMIRATES GLASS 
(PROCESSED BY THEMSELVES OR BY THEIR 
APPROVED PROCESSORS) 

19 FIRE RATED VISION PANELS PILKINGTON, SCHOTT, FERILITE. 
20 SKYLIGHT - THERMOFORM MCCOY ARCHITECTURAL SYSTEM, VERGOLA, 

ABUCOB 
21 EPDM GASKET HANU/ ANAND ,RAVEN,ZERO. 
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22 STRUCTURAL, SUSPENDED GLAZING, 
CURTAIN WALL GLAZING, GLAZED 
SKYLIGHT FABRICATORS. 

ALUPRO, SP FABRICATORS, GLAZE TECH, 
GREEN FAÇADE 

23 SILICON SEALANT,WEATHER SEALANT G.E. PLASTICS, 
WACKER,WURTH 

DOW CORNING, 

24 POLY-SULPHIDE SEALANT CHOKSEY CHEMICALS, FOSROC, DR. FIXIT, SIKA 

25 FIRE SEALENT BTMH ,WURTH PROMAT, ALSTOM, BIRLA 3M. 
26 CERAMIC TILES / GLAZED TILES KAJARIA, NITCO, SOMANY, RAK CERAMICS, 

AGL TILES WORLDS(AGIL) ORIENT BELLS 

27 VITRIFIED TILES KAJARIA, NITCO, SOMANY, RAK CERAMICS, RIWASA 
TILE, AGL TILES WORLDS(AGIL), 
ORIENT BELL, JHONSON 

28 TILE ADHESIVE CICO, PIDILITE, FERROUS CRETE 
29 GROUTING COMPOUND ENDURA, PIDILITE   

30 DASH / ANCHORING FASTENERS HILTI , FISCHER, WURTH,  

31 TRANSLUCENT G.E. PLASTIC (POLYCARBONATE SHEETS), 
POLYGEL 

32 WALL PUTTY BIRLA WALL CARE, JK WHITE  

33 EXTERIOR PAINT / ACRYLIC BASED 
(WEATHER PROOF) 

BERGER – (WEATHERCOAT LONG LIFE), ICI (DULUX 
WEATHERSHIELD MAX), ASIAN PAINTS (APEX 
ULTIMA), KANSAI NEROLAC, 
ICI 

34 EMULSION PAINTS ICI (DULUX GLOSS), NEROLAC, ASIAN PAINTS, 
SHALIMAR. 

35 STEEL PRIMER ICI, NEROLAC, ASIAN PAINTS. 
36 WOOD PRIMER ICI, NEROLAC, ASIAN PAINTS,  
37 TEXTURED PAINT ASIAN, ICI, KANSAI NEROLAC,  
38 SYNTHETIC ENAMEL PAINT ASIAN, ICI, KANSAI NEROLAC,  
39 EPS SNOW PACK POLYMERS, RELIABLE 

INSUPACKS , FAIRMATE 
10 GLASS 

SLATES 
REINFORCED CONCRETE UNISTONE, GRC INDIA CO, KAMDHENU GRC 

ENTERPRISES 
41 G.I. / M.S. PIPE TATA, JINDAL (HISAR), PARKASH STEEL 

TUBES 
42 G.I. FITTINGS UNIK, AMCO, AVR, ZOLOTO, JINDAL 
43 WASH BASIN/ URINAL/WC/WALL HUNG 

WATER CLOSET/OVAL UNDER COUNTER 
etc. 

HINDWARE, DURAVIT, CERA, SOMANY, 
KEROVIT, JAQUAR 

44 STAINLESS STEEL SINK (OUT OF 
SALEM) 

NEELKANTH, NIRALLI, JYNA, SILVER SHINE, 
SHAKTI ENTERPRISES 

45 FLOAT VALVE IVC, LEADER, PRAYAG, KALSI PUMP PVT. LTD., 
DHAWAN SANITARY UDYOG (PRIMA) 

46 CP FITTINGS AND ACCESSORIES JAQUAR, MARC, KOHLER, JAINKO, GROHE, 
KEROVIT, CERA 

47 CENTRIFUGALLY CAST (SPUN) IRON 
PIPES & FITTINGS 

BIC (BENGAL IRON CORPORATION, 
KOLKATA), NECO, HIF, HEPCO, SKF, 

48 CENTRIFUGALLY CAST (SPUN) IRON 
PIPES (CLASS LA). 

NECO, ELECTRO STEEL, KAPILANSH 

49 GUN METAL VALVES, GLOBES LEADER, ZOLOTO, KILBURN, CIM VALVES, 
KIRLOSKAR 
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50 BRASS STOP & BIB COCK ZOLOTO, SANT, L&K, LEADER, JAINKO, KALSI PUMP 
PVT. LTD. 

51 STONEWARE PIPES & GULLY TRAPS PREFECT, HIND OR ISI MARKED S.W. PIPES 
52 MIRROR GLASS ATUL, MODI GUARD, GOLDEN FISH 
53 GLAZED FIRE CLAY KITCHEN SINK PAMINI, SANFIRE, RKCP 
54 PVC PIPE & FITTINGS SUPREME, AKG, FINOLEX, PRINCE, DIPLAST 

55 NON RETURN VALVE (CHECK VALVE)½” TO 
1¼” 

KALSI PUMPS PVT. LTD. 
ZOLOTO,ANNAPURNA 

56 BRASS FERRULES DHAWAN SANITARY UDYOG (PRIMA), KALSI , 
ANNAPURNA 

57 POLYETHYLENE WATER STORAGE 
TANK 

SINTEX, VECTUS, FRONTIER, KAVARI 

58 REINFORCEMENT STEEL TMT BARS (FE 
500D Grade) & TMT RE-BARS 
CONFORMING TO IS 1786-2008 FE500D 
CORROSION RESISTANT STEEL GRADE 

SAIL,TATA STEEL LTD., RINL, JINDAL STEEL & 
POWER LTD. AND JSW STEEL LTD. 

59 (I) ORDINARY PORTLAND/ 
PORTLAND POZZOLONA CEMENT 

ACC, ULTRATECH CEMENT LTD., GUJARAT AMBUJA, 
VIKRAM, BIRLA, JK CEMENT, JP ASSOCIATES, SHREE 
CEMENT LTD., J.K. LAKSHMI,  
 

 (i) WHITE CEMENT BIRLA WHITE/J.K. WHITE. 

60 GYPSUM PLASTER FERROUS CRETE/GYROC-SAINT GOBIAN 

61 EPOXY MORTAR FOSROC/SIKA/CICO/LATICRETE/FEROUS, 
WURTH. 

62 BITUMEN IOCL, BPCL, HPCL 
63 MODULAR KITCHEM CABINETS SLEEK/GODREJ/ZUARI/HETTICH/DURIAN/ 

DORMA/HARDWYN/KICH 
64 MODULAR KITCHEN HARDWARE AND 

ACCESSORIES 
SLEEK/GODREJ/ZUARI/HETTICH/DURIAN/ 
DORMA/HARDWYN/KICH. 

65 WATER PROOF PLYWOOD( MARINE PLY) DURO/CENTURY/ARCHID 
66 S.S. BASKETS STALLION,KAFF,GODREJ 
67 HARDWARE AND FITTINGS SUCH AS 

HINGES,DRAWER SLIDES ETC. 
HETTICH, EBCO,KAFF, OZON, HAFFLE, 
GODREJ 

68 STAINLESS STEEL DOOR HANDELS, 
LOCKS AND FITTINGS 

DORMA/HAFELE/GEZE/HARDWYN/GODREJ/ 
KICH 

69 M.S. TUBES/HOLLOW STEEL SECTION TATA STEEL LTD, JINDAL INDUSTRIES HISSAR, 
BHUSHAN POWER STEEL, JSW STEEL LTD. 

70 BLOCK BOARD MERINO, KIT PLY, NATIONAL, ARCHID PLY, 
CENTURY PLY, JAYNA. 

71 UPVC DOORS, WINDOWS DUROPLAST, FENESTA, REHAU, ALUPLAST 
72. PRE-PAINTED/ POWDER COATED 

GALVANIZED ROLLED FORMED STEEL 
WINDOWS, VENTILATORS & DOOR FRAMES 

ELIXIR MET FORM PVT. LTD. 

73. CORE CUTTING WURTH,TYOLIT,HILTI 

74. SS STONE CLADDING CLAMPS WURTH,BOSCH,RIPPLE HILTI 
75. DASH FASTENERS WURTH,RIPPLE,HILTI 
76. FIRE SEALANT WURTH,PROMAT,RIPPLE, 
77. NUT, BOLT & SCREW WURTH, PRIYA, ATUL 
78. REBARRING CHEMICALS WURTH,HILTI,RIPPLE, FISHER 

 
 

Any other make which is not in the list will be governed by CPWD approved makes and approval of 
Engineer-In-Charge 
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12. QUERRIES ABOUT THE CONTRACT DATA 
 

12.1 The Engineer will clarify queries on the contract data. 
 

 
13. CONTRACTOR TO CONSTRUCT THE WORKS 

 
13.1 The Contractor shall construct and install and maintain the Works in accordance with the 

Specifications and Drawings 
 

14. THE WORKS TO BE COMPLETED BY THE INTENDED COMPLETION DATE. 
 

14.1 The Contractor may commence execution of the works on the start date and shall carry out the 
works in accordance with the programme submitted by the Contractor as updated with the 
approval of the Engineer-in-charge and complete them by the Intended Completion Date. 

 
15. APPROVAL BY THE ENGINEER-IN-CHARGE. 

 
15.1 The Contractor shall submit specifications and drawings showing the proposed Temporary work to 

the Engineer-in-Charge who is to approve them. 
 
 

15.2 The contractor shall be responsible for design of Temporary works. 
  

15.3 The Engineer-in-Charge’s approval shall not alter the Contractor’s responsibility for design of the 
Temporary works. 

 
15.4 The Contractor shall obtain approval of third parties to the design of the Temporary works where 

required. 
 

15.5 All Drawings prepared by the contractor for the execution of the temporary permanent works are 
subject to prior approval by the Engineer –in-charge before execution of such works. 
 

15.6 All equivalent brands shall be ISI marked and approved by EIC before beung brought to site. 
 

15.7 The contractor shall make all the required shop drawings. 
 

16.     SAFETY 
 

16.1 The Contractor shall be responsible for the safety of all activities on the site. 
 
 

17.      DISCOVERIES 
 

17.1 Anything of historical or other interest or of significant value unexpectedly discovered on the site 
shall be the property of the Employer. The contractor shall notify the Engineer-in-Charge of such 
discoveries and carry out the Engineer’s instructions for dealing with them. 

 
18. POSSESSION OF THE SITE 

 
18.1 The Engineer-in-Charge shall give complete possession of the site to the contractor fifteen days in 

advance of the construction programme. 
 

19. ACCESS TO THE SITE 
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19.1 The contractor shall allow access to the site and to any place where work in connection with the 
contract is being carried out, or is intended to be carried out to the Engineer-in-Charge and any 
person/persons/agency authorized by: 
 
a. The Engineer-in-Charge. 
 
b. The Employer. 
 

 
20. INSTRUCTIONS 

 
20.1 The Contractor shall carry out all instructions of the Engineer-in-Charge to comply with the 

applicable laws where the Site is located. 
 

21-A    Subletting of Contract: 
 
      Subletting of Contract is not permitted. Moreover Joint Venture is not permitted. 

 
 

21. A. DISPUTE REDRESSAL SYSTEM 
 

21.1 If any dispute or difference of any kind what-so-ever shall arise in connection with or arising out of 
this contract or the execution of works or maintenance of the works there under whether before its 
commencement or during the progress of Works or after the termination/abandonment or breach 
of the contract, it shall in the first instance be referred for settlement to the competent authority i.e. 
Vice Chancellor, Central University of Jammu.  
 
The competent authority shall, within a period of forty-five days after being requested in writing 
by the Contractor to do so, convey his decision to the contractor in respect of every matter so 
referred. In case the work is already in progress, the Contractor shall proceed with the execution of 
the work, including maintenance thereof, pending receipt of the decision of the competent 
authority as aforesaid, with all due diligence. The decision of the competence authority shall be 
final & binding on both the parties. 
 

 
B. PROCEDURE FOR RESOLUTION OF DISPUTES. 

 
21.2 The Competent Authority mentioned in Clause 22.1 shall give a decision in writing within 45 days 

of receipt of a notification of dispute by adopting any procedure/process as deem fit by such 
authority. However, the competent authority can extend the said time limit of 45 days as deem fit 
in deciding the referred dispute with due intimation to both the parties.  

 
21.3 In the event of any dispute or difference if arises, what so ever will be settled down amicably by 

negotiations. If any dispute which cannot be resolved by negotiation either party may refer the 
claims/dispute to be settled through the province of J&K Arbitration & Conciliation Act 1997, 
through an arbitrator .The Sole Arbitrator shall be any officer of university whose name is 
approved by Vice Chancellor and decision of such arbitrator shall be binding upon both the parties 
subject to Jurisdiction of courts within Jammu only. 

 
IN WITNESS WHEREOF, the parties through their duly authorized representatives have executed 
these presents (execution whereof has been approved by the Competent Authorities of both the 
parties) on the day, month and year first above mentioned at CUJ, Samba. 
 

21.4  Performance under the contract shall continue even after reference to the dispute resolution 
authority and payments due to the contractor by the employer shall not be withheld unless they 
are the subject matter of the referred disputes. 
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B. TIME CONTROL  
 
22. PROGRAMME 
 

22.1 This is a Contract for a period of one Year. The contract can further be extended for a maximum of 
one more year depending on the performance of the agency and need of the University and 
compliance with Terms and Conditions by the contractor. 

22.2 The completion time for jobs shall be as per the Individual work Orders issued to the Contractor 
after award of work. 
 

22.3 Within 05 days of the date of issue of allotment of the work order, the contractor shall submit to 
the Engineer-in-Charge for his approval, the programme showing the general methods, 
arrangements, order and timing for all the activities in the work s, along with monthly cash flow 
forecasts for the construction of works. 

 
22.4 An update of the programme shall be a programme showing the actual progress achieved on each 

activity and the effect of the progress achieved on the timing of the remaining works, including any 
changes to the sequence of the activities. 

  
22.5 The Contractor shall submit to the Engineer-in-Charge for approval an updated Programme at 

intervals no longer than 05 days.  
22.6 The Engineer-in-Charge’s approval of the programme shall not alter the contractor’s obligations. 

The contractor may revise the programme and submit it to the Engineer-in-Charge again at any 
time and the revised programme shall show the effect of variations and compensation events. 
 

22.7 Labour for Traffic control/watch and ward as per necessity at site shall be supplied by the firm and 
nothing extra shall be paid in this behalf by the department. 

 
23. EXTENSION OF THE INTENDED COMPLETION DATE 
 
23.1 The date of completion shall be based on the time period mentioned in the Individual work orders 

issued by the Executive Engineer. 
23.2 The Engineer-in-charge shall extend the intended completion date if a compensation event occurs 

or a variation is issued which makes it impossible for completion to be achieved by the intended 
completion date without the contractor taking steps to accelerate the remaining works which 
would cause the contractor to incur additional cost. 

 
23.3 The Engineer-in-Charge shall decide whether and by how much time to extend the intended 

completion date within 30 days of the Contractor asking the Engineer-in-Charge for a decision 
upon the effects of a Compensation Events of variation and submitting full supporting information. 
If the Contractor has failed to cooperate in dealing with a delay, the delay by this failure shall not 
be considered in assessing the new intended completion date. 

 
 
24. DELAYS ORDERED BY THE ENGINEER-IN-CHARGE 
 

24.1 The Engineer-in-Charge may instruct the Contractor to delay or start or progress of any activity 
within the works. Delay/delays totaling more than 05 days will require prior written approval of 
the Competent Authority. 

 
25. MANAGEMENT MEETINGS 
 

25.1 The Engineer-in-Charge may require the contractor to attend a management meeting. The business 
of a management meeting shall be to review the progress of the works. 
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25.2 The Engineer-in-Charge shall record the business of management meetings and provide copies of 
the record to those attending the meeting. The responsibility of the parties for action to be taken 
shall be decided by the Engineer-in-Charge either at the management meeting or after the 
management meeting and stated in writing to all those who attended the meeting. 

 
 

C. QUALITY  CONTROL 
 
26. IDENTIFYING DEFECTS 
 
26.1 The Engineer-in-Charge shall check the Contractor’s work and notify the contractor of any defects 

that are found. Such checking shall not absolve the contractor from his responsibilities with regard 
to quality of work.  
 

26.2 No payment shall be made without the required test from the authorised lab(s). 
 

 
27. CORRECTION OF DEFECTS NOTICED DURING THE DEFECT LIABILITY PERIOD  
 

27.1 The Engineer-in-Charge shall give notice to the Contractor of any Defects before the end of Defect 
Liability period which shall begin on completion of work and ends after 12months or 6 months as 
mentioned in the individual work order issued. The defects liability period shall be extended 
for as long as defects remain to be corrected.  

27.2 Defect Liability period shall be 12 months or 6 months as the case may be from the date of the 
completion of work under BOQ measurable works. The contractor shall rectify at his own expenses any 
defect in the work carried out by him during this period. On failure of the contractor to do so, the same 
shall be completed by the employer at the risk and cost of the contractor. 

27.3 Every time notice of defect/defects is given to the contractor, he shall correct the notified 
defect/defects within the length of time specified in the Engineer-in-Charge’s notice. 

  
28.         UNCORRECTED DEFECTS 
 
28.1 If the Contractor has not corrected a defect pertaining to the defect liability period to the 

satisfaction of the Engineer-in-Charge within the time specified in the Engineer-in-Charge’s notice, 
the Engineer will assess the cost of having the defect corrected and the contractor will pay this 
amount on correction of the defect or the same can be recovered from any amount due to him.   

 
 

D.COST CONTROL  
 
29. BILL OF QUANTITIES 
 
29.1 The bill of quantities shall contain items for the construction, installation, testing and 

commissioning and maintenance during defect liability period of  12 months or 6 months 
separately to be done by the Contractor  

 
29.2 The Bill of quantities is used to calculate the contract price and the Contractor is paid for the 

quantity of work done at the rates allotted to him after satisfactory completion of works.   
 
30. VARIATIONS 
 
30.1 Any variation necessitated during the execution of work due to certain technical cogent reasons be 

resorted to only after formal approval from the Vice Chancellor, Central University of Jammu for 
carrying out such deviation is conveyed. The Vice Chancellor, Central University of Jammu shall 
then authorize Executive Engineer issue a variation order. Oral orders of the Engineer-in-Charge 
for Variations unless followed by written confirmation shall not be taken into account. Such 
variations shall form part of the Contract and the contractor shall carry them out and include 
them in updated programme produced by the contractor. 
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. 
31. PAYMENT FOR VARIATIONS 
31.1 50% deviation in quantities as placed in individual work orders would be permitted. Quantities are 

indicative and likely to increase/decrease. Bidder will have no objection for variation in quantities 
thereon 50% deviation in quantities would be permitted. Quantities are indicative and likely to 
increase/decrease. Bidder will have no objection for variation in quantities thereon. 

31.2 All Extra items if these are within the BOQ or outside the BOQ shall be measured and paid as per 
Delhi Schedule of Rates-2021/lowest market rates including contractor’s percentage.  

31.3 The extra Items which do not exist in the Delhi Schedule of Rates -2021 but are found necessary to 
be executed at site, shall be measured and paid as per analyzed rate taking into account the actual 
cost plus applicable taxes and 15% Contractor’s overheads and profit. 

31.4 As far as possible, the rate analysis shall be based on the standard data book and the current Delhi 
Schedule of Rates -2021/lowest market rates of the district of site of work i.e Samba (J&K). The 
decision of the Executive Engineer, CUJ on the rate so determined shall be final and binding on the 
Contractor.  

 

32.         PAYMENTS 
      

32.1 Payment will be released to the contractor on job basis/monthly basis within 15 (fifteen ) days of 
receipt of bill after the execution of awarded work, subject to satisfactory performance and 
submission of all relevant documents including a Completion Certificate from EE (Civil), CUJ 
JAMMU as mentioned in the contract. No advance payment will be made to the contractor under 
any circumstances. Payment  shall be adjusted for deductions for   security deposit other  
recoveries  in  terms  of  the  contract  and  taxes  at  source as   applicable   under   the   law.    
 

32.2 The Employer may appoint   Finance Officer, CUJ as specified in the Contract data (or any other 
competent person appointed by the Employer and notified to the contractor) to make payment 
certified by the Executive Engineer. 
 

32.3 Items of the works for which no rate or price has been entered in the bill of quantities will not be 
paid for by the Engineer-in-Charge and shall be deemed covered by other rates and prices in the 
contract. 
 

32.4 Payment will be made only as per actual quantity of work executed at site. 
 
 
 

33. COMPENSATION EVENTS       
 

33.1 The following shall be compensation events unless they are caused by the contractor  
a) The Engineer orders a delay or delays exceeding a total of 15 days. 

 

33.2 If a compensation event would prevent the works being completed before the intended completion 
date the intended completion date shall be extended. The Engineer shall decide whether and by 
how much the intended completion date shall be extended, however no claim on account of 
extended period of time shall be entertained. 
 

34. TAXES 
 

34.1 All duties, taxes, royalties and other levies, 1% Labour Cess, ESIC , PF payable by the contractor 
under the contract or for any other cause, shall be included in the rates, prices and total Bid price 
submitted by the Bidder but including of GST. The employer will perform such duties in regard to 
the deduction of such taxes at source as per applicable law. 

 

35. CURRENCIES 



  

Page 27 of 38 
 

 

35.1 All payments will be made in Indian Rupees. 
 

36. RETENTION MONEY 
 

36.1 For Individual Work order issued for an amount of Rupees one lakh and above Retention money 
@5% shall be deducted from the payment due to the contractor until defect liability period as 
mentioned in the Work order. 

 
 

37. LIQUIDATED DAMAGES 
 

37.1 The Time is an essence of the contract. If the contractor is not able to achieve the desired progress 
as stipulated in the prescribed mile stone in the contract data to general condition of the contract 
at S.No.23, the Engineer-in-charge shall have the authority to impose the Liquidated Damages. 
However, in case the Contractor achieves the next mile stone, the amount of the Liquidated 
Damages already withheld shall be restored to the Contractor by adjustment in the payment 
certificate. 
   

37.2 In the event of failure on part of the Contractor to achieve timely completion of the project 
including any extension of time granted under Clause 24 of GCC, he shall, without prejudice to any 
other right or remedy available under the law to the Employer on account of such breach, pay as 
agreed Liquidated Damages to the Employer and not by way of penalty, as a sum calculated at the 
rate of 1% (one percent) per week or part thereof as stated in the Contract Data. For the period 
that the completion date is later than the intended completion date, Liquidated Damages at the 
same rate shall be levied if the Contractor fails to achieve the Mile Stones prescribed in the 
Contract Data. Both the parties expressly agree that the total amount of Liquidated Damages shall 
not exceed 10% of initial contract price and that the Liquidated Damages payable by the 
Contractor are mutually agreed genuine pre-estimated loss and without any proof of actual 
damage likely to be suffered and incurred by the Employer & the Employer is entitled to receive 
the same and are not by way of penalty. The Employer may, without prejudice to any other 
method of recovery, deduct the amount of such damages from any sum due, or to become due to 
the Contractor or from performance security or any other dues from Government or Semi-
Government body within the State. The payment or deduction of such damages shall not relieve 
the Contractor from his obligations to complete the works, or from any other of his duties, 
obligations or responsibilities under the contract. The Contractor shall use and continue to use 
his best endeavors to avoid or reduce further delay to the works, or any other relevant stages. 
 

37.3 It is agreed by the contractor that the decision of the Employer as to the Liquidated Damages 
payable by the Contractor under this clause shall be final and binding, 

 
 

38. SECURITIES      
 

38.1  The performance security equal to 3% of the contract and additional EMD for unbalanced bids 
shall be provided to the Employer not later than the date specified in the letter of acceptance and 
shall be issued in the form given in the contract data and by a schedule commercial bank.  
 

39. COST OF REPAIRS   
 

39.1 Loss or damage to the works or materials to be incorporated in the works between the start date 
and the end of the defects correction periods shall be remedied by the contractor at his cost if the 
loss or damage arises from the contractor’s acts or omissions. 
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E .FINISHING THE CONTRACT  
 
40. COMPLETION  

 
40.1 The contractor shall request the Engineer-in-Charge to issue a certificate of completion of the 

works and the Engineer will do so upon deciding that the works is completed. 
 

41. TAKING OVER 
 

41.1 The employer shall take over the site and the works within 15 days of the Engineer-in-Charge’s 
issuing a certificate of completion. The contractor shall continue to remain responsible for its 
routine maintenance during the maintenance period of 06 months for main work. 
 

42. FINAL ACCOUNT 
 

42.1 The contractor shall supply the Engineer-in-Charge with a detailed account of the total amount that 
the Contractor considers payable under the contract before the end of the defects liability period. 
The Engineer shall issue a defects liability certificate and certify any final payment that is due to 
the contractor within 30 days of receiving the contractor’s account if it is correct and completed. 
If it is not, the Engineer shall issue within 30 days a schedule that states the scope of the 
corrections or additions that are necessary. If the final account is still unsatisfactory after it has 
been resubmitted the Engineer-in-Charge shall decide on the amount payable to the contractor 
and issue a payment certificate within 30 days of receiving the contractor’s revised account. The 
payment will be made 30 days thereafter. 

 
43. Operating and Maintenance Manuals 
 
43.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor 

shall supply them by the dates stated by Engineer-in-Charge 
43.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract 

Data, or they do not receive the Engineer’s approval, the Engineer’s approval, the Engineer shall 
withhold the amount stated in the Contract Data from payment due to the Contractor. 

 

44. TERMINATION 
 

45.1 The employer may terminate the contract if the contractor causes a fundamental breach of the 
contract. 

 

45.2 Fundamental breaches of contract shall include but shall not be limited to the following: 
 

a) The contractor stops work for 28 days when no stoppage of work is shown on the current 
programme and the stoppage has not been authorized by the Engineer-in-Charge. 

 

b) The contractor is declared as bankrupt or goes into liquidation other than for approval, 
reconstruction or amalgamation. 

 

c) The Engineer-in-Charge gives Notice that failure to correct a particular defect is a 
fundamental breach of contract and the contract and the contractor fails to correct it 
within a reasonable period of time determined by the Engineer-in-Charge. 

 

d) The contractor does not maintain a security which is required 
 

e) The contractor has delayed the completion of the works by the number of days for which 
the maximum amount of liquidated damages can be paid as defined in Clause 41. 
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f) The contractor fails to provide insurance cover as required. 
 

g) If the contractor in the judgment of the Employer has engaged in the corrupt or fraudulent 
practice in competing for or in executing the contract. For the purpose of this Clause 
“corrupt practice means the offering, giving, receiving or soliciting or anything of value to 
influence the action of a public official in the procurement process or in contract execution. 
“Fraudulent practice”:- means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the Employer and 
includes collusive practice among “Bidders”(prior to or after bid submission) designed to 
establish bid process at artificial non-competitive levels and to deprive the Employer of 
the benefits of free and open competition. 

 

h) If the contractor has not completed at least thirty percent of the value of construction 
work required to be completed after half of the completion period has elapsed; 

 

i) Any other fundamental breaches as specified in the Contract data.  
 

45.3 Notwithstanding the above, the Employer may terminate the Contract for convenience. 
 

45.4 If the contract is terminated, the contractor shall stop work immediately, make the Site safe and 
secure, and leave the site as soon as reasonably possible. 

 

46 PAYMENT UPON TERMINATION 
 

46.1 If the contract is terminated because of a fundamental breach of contract by the contractor, the 
Engineer-in-Charge shall issue a certificate for the value of the work done less Liquidated 
damages, advance payments received up to the date of the issue of the certificate, less other 
recoveries due in terms of the contract, less taxes due to be deducted at source as per applicable 
law and less the percentage to apply to the work not completed as indicated in the Contract Data. 
If the amount due to the Employer exceeds any payment due to the Contractor the difference 
shall be recovered from the security deposit and performance security. If any amount is still left 
un-recovered it will be a debt payable to the Employer. If the Contract is terminated because of a 
fundamental breach of Contract by the Contractor, the Engineer shall issue a certificate the 
difference shall be a debt payable to the Employer. 
 

46.2 If the Contract is terminated at the Employer’s convenience or because of a fundamental breach 
of Contract by the Employer, the Engineer shall issue a certificate for the value of the work done, 
the reasonable cost of removal of Equipment, repatriation of the Contractor’s personnel 
employed solely on the Works, and the Contractor’s costs of protecting and securing the Works 
less other recoveries due in terms of the contract and less taxes due to be deducted at sources as 
per applicable law. 

 
 
47 PROPERTY 
 

47.1 All material on the Site, Plant, Equipment, Temporary Works and Works shall be deemed to be 
the property of the Employer for use for completing balance construction work if the contract is 
terminated because of the contractor’s default. 

 

48 RELEASE FROM PERFORMANCE          
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48.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 
control of either the Employer or the Contractor the Engineer shall certify that the Contract has 
been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after 
receiving this certificate and shall be paid for all work carried out before receiving it and for any 
work carried out afterwards to which commitment was made. 
 

48.2 Death or permanent invalidity of the contractor: the contractor shall indicate nominee for the 
contract at the time of signing of the agreement. If the contractor dies during currency of the 
contractor or becomes permanently incapacitated, and his/her nominee are not willing to 
complete the contract, the contract shall be closed without levying any damages/compensation. 
However, if the nominee expresses his/her intention to complete, the balance work and the 
competent authority is satisfied about the competence of nominee, then the competent authority 
shall enter into a fresh agreement for the remaining work strictly on the same terms & conditions 
under which the contract was initially awarded. 

 
 

 
F.   ADDITIONAL CONDITIONS OF CONTRACT 

 
49 LABOUR  

The contractor shall, unless otherwise provided in the contract, make his own arrangements for 
the engagement of all staff and labour, local or other, and for their payment, housing, feeding and 
transport. 

 
The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such 
form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the 
several classes of labour from time to time employed by the Contractor on the site and such there 
information as the Engineer may require. 
 

50 COMPLIANCE WITH LABOUR REGULATIONS 
During continuance of the contract, the contractor and his sub-contractors shall abide at all times 
by all existing labour enactments and rules made there under, regulation, notifications and bye 
laws of the State or Central Government or local authority and any other labour law (including 
rules), regulations, bye laws that may be passed or notification that may be issued under any 
labour law in future either by the State or Central Government or the local authority. Salient 
features of some of the major labour laws that are applicable to construction industry are given 
below. The Contractor shall keep the employer indemnified in case any action is taken against the 
Employer by the competent authority on account of contravention of any of the provisions of any 
Act or rules made there under, regulations or notifications including amendments. If the Employer 
is caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for non-
observance of the provisions stipulated in the notifications/byelaws/Acts/Rules/regulations 
including amendments, if any, on the part of the contractor, the engineer/employer shall have the 
right to deduct any money due to the contractor including his amount of performance security. The 
employer/engineer shall also have right to recover from the contractor any sum required or 
estimated to be required for making good the loss or damage suffered by the employer. The 
employer of the contractor and the Sub-Contractor in no case shall be treated as the employees of 
the employer at any point of time. 
 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE 
TOESTABLISHMENTS ENGAGED IN BUILDING AND OTHER 
CONSTRUCTIONWORK. 

a) Workmen Compensation Act 1923: The Act provides for compensation in case of injury by 
accident arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on satisfaction of 
certain conditions on separation if an employee has completed 5 years’ service or more or on death 
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the rate of 15 days wages for every completed year of service. The Act is applicable to all 
establishments employing 10 or more employees. 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the 

employer plus workers @ 10% or 8.33%. The benefits payable under the Act are: (i) Pension or 
family pension on retirement or death, as the case may be.(ii) Deposit linked insurance on the 
death in harness of the worker. (iii) Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951: The Act provides for leave and some other benefits to women 
employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970: The Act provides for certain welfare 
measures to be provided by the Contractor to contract labour and in case the contractor fails to 
provide, the same are required to be provided, by the principal employer by law. The principal 
employer is required to take certificate of registration and the contractor is required to take 
license from the designated officer. The Act is applicable to the establishments or contractor of 
principal employer if they employ 20 or more contract labour. 

 

f) Minimum Wages Act 1948: The employer is supposed to pay not less than the minimum wages 
fixed by appropriate government as per provisions of the Act if the employment is a scheduled 
employment. Construction of buildings, roads, and runways are scheduled employments. 

g) Payment of Wages Act 1936: It lays down as to by what date the wages are to be paid, when it 
will be paid and what deductions can be made from the wages of the workers. 

h) Equal Remuneration Act 1979: The Act provides for payment of equal wages for work of equal 
nature to Male and Female workers and for not making discrimination against Female employees 
in the matters of transfers, training and promotions etc. 

i) Payment of Bonus Act 1965: The Act is applicable to all establishments employing 20 or more 
employees. The Act provides for payments of annual bonus subject to minimum of 8.33% of wages 
and maximum of 20% of wages to employees drawing Rs.3500/- per month or less. The bonus to 
be paid to employees getting Rs. 2500/-per month or above upto 3500/- per month shall be 
worked out by taking wages as Rs.2500/- per month only. The Act does not apply to certain 
establishments. The newly set up establishments are exempted for five years in certain 
circumstances. Some of the State Governments have reduced the employment size from 20 to 10 
for the purpose of applicability of this Act. 

j) Industrial Disputes Act 1947: The Act lays down the machinery and procedure for resolution of 
Industrial disputes, in what situations a strike or lock-out become illegal and what are the 
requirements for laying off or retrenching the employees or closing down the establishment. 

k) Industrial Employment (Standing Orders) Act 1946: It is applicable to all establishments 
employing 100 or more workmen (employment size reduced by some of the State and Central 
Government to 50). The Act provides for laying down rules governing conditions of employment 
by the employer on matters provided in the Act and get the same certified by the designated 
Authority. 

l) Trade Unions Act 1926: The Act lays down the procedure for registration of trade unions of 
workmen and employers. The Trade Unions registered under the Act have been given certain 
immunities from civil and criminal liabilities. 

 

m) Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of children 
below 14 years of age in certain occupations and processes and provides for regulation of 
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employment of children in all other occupations and processes. Employment of Child Labour is 
prohibited in Building and Construction Industry. 

 

n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of 

 

Service) Act 1979: The Act is applicable to an establishment, which employs 5 or more inter-state 
migrant workmen through an intermediary (who has recruited workmen in one state for 
employment in the establishment situated in another state). The Inter-State migrant workmen, in 
an establishment to which this Act becomes applicable, are required to be provided certain 
facilities such as housing, medical aid, travelling expenses from home up to the establishment and 
back, etc. 

 

o) The Building and Other Construction workers (Regulation of Employment and Conditions of 
Service) Act 1996 and the Cess Act of 1996: All the establishments who carry on any building or 
other construction work and employs 10 or more workers are covered under this Act. All such 
establishments are required to pay cess at the rate not exceeding 2% of the cost of construction as 
may be modified by the Government. The employer of the establishment is required to provide 
safety measures at the Building or construction work and other welfare measures, such as 
Canteens, First-Aid facilities, Ambulance, Housing accommodation for workers near the work place 
etc. The Employer to whom the Act applies has to obtain a registration certificate from the 
Registering Officer appointed by the Government. 

 

p) Factories Act 1948: The Act lays down the procedure for approval of plans before setting up a 
factory, health and safety provisions, welfare provisions, working hours, annual earned leave 
and rendering information regarding accidents or dangerous occurrences to designated 
authorities. It is applicable to premises employing the prescribed minimum (say 10) persons or 
more with aid of power or another prescribed minimum (say 20) or more persons without the 
aid of power engaged in manufacturing process. 

     
 

51 DRAWINGS AND PHOTOGRAPHS OF THE WORKS  
 
 

The contractor shall do photograph /video photograph of the site firstly before the start of the 
work, secondly mid-way in the execution of different stages of work and lastly after the completion 
of the work. No separate payment will be made to the contractor for this and shall submit a Hard 
copy and soft copy of the same to the Engineer-in-charge for record and reference. 

 
The contractor shall not disclose details of drawings furnished to him and works on which he is 
engaged without the prior approval of the Engineer-in-Charge in writing. No photograph of the 
works or any part thereof or plant employed therein, except those permitted shall be taken or 
permitted by the contractor to be taken by any of his employees or any employees of his sub-
contractors without the prior approval of the Engineer-in-Charge in writing. No Photographs 
/Video photography shall be published or otherwise circulated without the approval of the 
Engineer-in-Charge in writing. 

 
52 THE APPRENTICES ACT 1961 

 
The Contractor shall duly comply with the provision of the apprentices Act 1961 (III of 1961) the 
rules made there under and the orders that may be issued from time to time under the said Act and 
the said Rules and on his failure or neglect to do so he shall be subject to all liabilities and penalties 
provided by the said act and said Rules. 
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Death or permanent invalidity of the contractor: the contractor shall indicate nominee for the 
contract at the time of signing of the agreement. If the contractor dies during currency of the 
contractor or becomes permanently incapacitated, and his/her nominee are not willing to 
complete the contract, the contract shall be closed without levying any damages/compensation. 
However, if the nominee expresses his/her intention to complete, the balance work and the 
competent authority is satisfied about the competence of nominee, then the competent authority 
shall enter into a fresh agreement for the remaining work strictly on the same terms & conditions 
under which the contract was initially awarded. 

 
53 OTHER CONDITIONS 

 
A. The Employer / Engineer-in-Charge shall also have right to recover from the contractor any sum 

required or estimated to be required for making good the loss or damage suffered by the Employer. 
 
 

 
54     WATER AND ELECTRICITY  

The contractor shall make his own arrangement for water & Electrical power for construction and 
other purposes at his own cost or Contractor shall pay requisite electricity and water charges to 
CUJ if he take the Water and Electricity connection from CUJ. The contractor shall also make 
standby arrangement for water & electricity to ensure un-interrupted supply. 

 
 

CONTRACT DATA TO GENERAL CONDITIONS OF CONTRACT 
  
 

1. The Employer is  The Vice Chancellor, Central University of Jammu (CI.I.I)  
 
Designation:  Hon’ble Vice Chancellor, Central University of Jammu 
 
Address: Central University of Jammu (CUJ) 

Rahya- Suchani (Village – Bagla), Distt. Samba (J&K)-181143 
 

    2. Name of authorized Representative 
  
        The Engineer is:    Er. Vishal Bargotra 

 
Designation:   Executive Engineer 
    
Address: Rahya- Suchani (Village – Bagla), Distt. Samba (J&K)-181143  
Telephone No.    7889841455 
 

3. The period of contract is one year which is further extendable to another one year.  
    
 

4. Rectification of defects during defect liability period shall be carried out by the contractor at his own 

expenses to the entire satisfaction of the engineer in charge.   

5. The site is located at    Central University of Jammu Rahya- Suchani (Village – Bagla), Distt. 
Samba (J&K))  

 
6. The Start Date shall be ten days after the date of AWARD OF WORK. 
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7. The name and identification number of the Contract is: Miscellaneous works related to 
Maintenance, Minor & Additional/Alteration works of Central University of Jammu, Bagla 
Rahya suchani , Distt. Samba 

 
 

8.  The works consist of Miscellaneous works related to Maintenance, Minor & Additional/Alteration 
works of CUJ Jammu Campus 

9.  (a) Amount  deductible for insurance :    (Cl. 12) 

As per prevalent norms/rules 
 

10. Site investigation report:-------------NA-----------------------------------------------   
    

11. (a) Competent authority is:        
 
 Vice Chancellor, Central University of Jammu 

 
12. The period for submission of the programme for approval of Engineer-in-Charge shall be 05 days 

from the issue of letter of Acceptance. 
 

(b) The updated Programme shall be submitted at interval of 05 days    
         

(c) The amount to be withheld for late submission of an updated  programme shall be 2% of cost    
 

13. The Variation shall be paid as per Clause - 31 & 32 of GCC.                 
  

14. The authorized person to make payments is  Finance Officer, CUJ   
 

 (b)  Maximum limit of liquidate damages for delay in completion of works is 10 percent of the Initial 
Contract Price, rounded off to the nearest thousand at rate of 2% for delay of each week in the 
completion of work.              

       
15. The Standard form of Performance Security acceptable to the Employer Shall be an A/C PAYEE 

DEMAND DRAFT/FIXED DEPOSIT RECEIPT/BANK GUARANTEE of the type as presented in the 
Bidder Documents. 
  

16. The Central University of Jammu shall not supply any construction material what so ever. 
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AFFIDAVIT 
 

1. I, the undersigned, do hereby certify that all the statements made in the required statements 
are true & correct. 

 
2. The undersigned also hereby certifies that neither our firms M/S________________________ have 

abandoned any work in Govt dept like PWD,CPWD,MES or any PSU or in any other 
Department nor any contract awarded to us for such works have been rescind, during last five 
years prior to the date of this bid. 

 
3. The undersigned understand and agrees that further qualifying information may be requested 

and agrees to furnish any such information at the request of the department/project 
implementing authority. 

 
 
 
 

 _____________________________________ 
(Signed by an Authorized Officer of firm) 
 
 
 
_____________________________________ 

(Title of Officer) 
 
 
_____________________________________ 

(Name of Firm) 
 
 

____________________________________ 
        (DATE) 
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ANNEXURE-A 

 
IMPORTANT INSTRUCTIONS FOR BIDDERS 

 
1. Bidders are advised  to scan their documents on 100 dpi with Black & White option 
 
2. Bidders are advised to download Bid Submission manual for the help of Bid Submission process 

from the “Downloads” option as well as from “Bidders Manual Kit” on home page of 
https://cujammu.euniwizarde.com/ 

 
3. Bidders are advised not to make any change in BOQ (Bill of Quantity) contents or its name. In no 

case they should attempt to create similar BOQ manually. The BOQ downloads from the site should 
be used for filling the rates and it should be saved with same name. 

 
4. Bidders are required to quote net rate inclusive of all including, 1% Labour Cess etc excluding GST 

in BOQ (xls) format 
 
5. Bidders are advised to use “My Documents” area in their user on the Central University of Jammu 

e-Tendering portal (https://cujammu.euniwizarde.com/) to store their documents  which are used 
in all Tenders like GST certificate  etc and attach these certificates as Non Statutory documents 
while submitting their bids 

 
6. During scrutiny of the Technical Bids system generated e-Mails confirming acceptance of bid are to 

be ignored. 
 

7. The Bid i.e Technical Bid as well as Financial Bid is to be submitted online on web portal 
https://cujammu.euniwizarde.com/. However, the firms will submit the supporting documents as 
required to be submitted along with Technical Bid in off-line mode in physical form in the office of 
the Executive Engineer, Central University of Jammu 
In case supporting documents are to be submitted offline in physical form, then it should be so 
specified in their Technical Bids & the supporting documents must be deposited in the office of 
Executive Engineer, Central University of Jammu before date & time of opening of tenders.  
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ANNEXURE-B 

 
PERFORMA OF BANK GUARANTEE FOR FURNISHING PERFORMANCE SECURITY DEPOSIT 
 To The Registrar, 
Central University of Jammu 
Rahya suchani Bagla Samba 
  
WHEREAS M/S------------------------------------------------------------------------------ (Name and address of the Contractor) 

(hereinafter called “the Contractor”) has undertaken, in pursuance of contract no……………….dated…………... the 

work (Name of Work__________________________________________)  

 

And whereas it has been stipulated by you in the said contract that the contractor shall furnish you with a bank 

guarantee by a nationalized or scheduled commercial bank of good repute and record recognized by you for the 

sum specified therein as security for compliance with its obligations in accordance with the contract: 

 

And whereas we have agreed to give the contractor such a bank guarantee:  

Now therefore we hereby affirm that we are the guarantors and responsible to you, on behalf of the contractor, 

up to a total of ……………………………………………………………………………………………… (amount of the guarantee in words 

and figures), and we undertake to pay you, upon your first written demand declaring the contractor to be in 

default under the contract and without cavil or argument, any sum or sums within the limits of (amount of 

guarantee) as aforesaid, without your needing to prove or to show grounds or reasons for your demand or the 

sum specified therein.  

We hereby waive the necessity of your demanding the said debt from the contractor before presenting us with 

the demand.  

We further agree that no change or addition to or other modification of the terms of the contract to be 

performed there under or of any of the contract documents which may be made between you and the 

contractor shall in any way release us from any liability under this guarantee and we hereby waive notice of any 

such change, addition or modification.  

This guarantee shall be valid until the………….. day of …………….2022  

 

     (Sig. of the authorized officer of the Bank)  

  Name and designation of the officer ……………………………………………...  

 

 Name and address of the Bank ...…..………………………………….................... 

     ………………………………………………………  

 

       

       Banker’s common seal 
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ANNEXURE-C 
 

 
 

PRICE BID 
Estimated cost:   Rs. 2800000/-(Rupees Twenty Eight Lakhs only) 

 
Name of work:  Miscellaneous works related to Maintenance, Minor & Additional/Alteration works 
of Central University of Jammu, Bagla Rahya suchani , Distt. Samba. 
 
Work  orders  (small/big)  will  be  issued  to  the   contractor  as  per  the  requirement  of  the  University. 
. 
Percentage rates Quoted applicable on all items of DSR 2021 uniformly (rates quoted shall be inclusive of 
all taxes, duties , ESI, PF , Labour Cess  etc. including GST also) .Please quote overall percentage on all 
items. Item wise quoting of percentage shall be rejected 
 
 
The BOQ below is a Sample  of Price Bid Which shall be available  IN MS Excel Macrosformat on CPP so that  
the  Bidders  can  understand  the  format  of  BOQ.   
 
 
Sno. DSR Ref no. Description of 

items 
Rate Quote Rate in percentage on DSR -2021 rates   

(at par/below/above) 
1 All items in 

CPWD DSR 
2021 Vol-I 
& Vol-II 
with upto 
date 
correction 
slips 

All Civil works 
mentioned in 
CPWD DSR 2021 
Vol -1 & Vol-II and 
as per CPWD 
specifications Vol-
1 & 2 uptodate 
with correction 
slips. 

As per DSR -
2021 

In figures In Words 
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